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INVITATION FOR BID
FOR
Construction Group A-1

SECTION 1. INTRODUCTION

1.1 STATEMENT OF INTENT
Research Triangle Regional Transportation Authority D/B/A GoTriangle ("GoTriangle") invites
qualified and experienced firms with recent and relevant experience to submit Bids for
consideration to contract with GoTriangle to provide Bus Stop Improvements Construction
Group A-1 as set forth in this solicitation. Firms may express interest and request consideration
by submitting bid material to GoTriangle as set forth in this Invitation for Bid.

To obtain a copy of the Invitation for Bid (IFB) document, Contractors shall download the
document from the GoTriangle’s website at https://gotriangle.org.

Bids will be received until 10:00 a.m. on Wednesday October 10, 2024 (EST) on at GoTriangle's
Administrative Office located at 4600 Emperor Blvd., Suite 100, Durham, North Carolina, 27703.
Questions regarding the Bids shall be directed to William Bryant, Interim Procurement Manager
at wbryant@gotriangle.org. GoTriangle reserves the right to reject any or all Bids.

Bids are due by 10:00 am. Bids will be opened virtually via MS Teams at 11:00 am.

1.2 BACKGROUND
Bidder hereby proposes to furnish all materials, tools, machinery, equipment, apparatus, labor, and
all means necessary to perform all tasks detailed in the Scope of Work.

1.3 PRE-PROPROSAL MEETING
A Non-mandatory Pre-Bid Conference will be held, via Microsoft Teams Meeting at 9:00 a.m.
on Tuesday September 24, 2024. The meeting information is listed below. The purpose of this
meeting is to offer an opportunity for prospective bidders to familiarize themselves with the site
and ask questions pertaining to the project and Contract Documents.

Microsoft Teams meeting

Join the meeting now

Meeting ID: 229 539 654 59
Passcode: HFfi9n
Dial in by phone

+1252-210-4099,,584581424# United States, Rocky Mount

Find a local number

Phone conference ID: 584 581 424#
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https://teams.microsoft.com/l/meetup-join/19%3ameeting_NWY2ZWU4ODQtNjE2Zi00NGU2LWJmNDAtNDgxY2MzZTdkMmFl%40thread.v2/0?context=%7b%22Tid%22%3a%22603c4fef-3809-4cf3-9ad3-198000cd00d6%22%2c%22Oid%22%3a%220326ef49-b085-4a4f-9cab-3043d52e5092%22%7d
tel:+12522104099,,584581424
https://dialin.teams.microsoft.com/0f494b33-ff60-4520-ad4c-25d817ad586f?id=584581424

DISADVANTAGED BUSINESS ENTERPRISES

Pursuant to 49 C.F.R. Part 26, GoTriangle has established a Disadvantaged Business Enterprise
(DBE) Program that states “GoTriangle shall not discriminate in any manner on the basis of race,
color, sex or national origin, and shall take all reasonable steps to ensure that certified
Disadvantaged Business Enterprises have the maximum opportunity to participate in the
performance of contracts.

In conformity with North Carolina State law, it is the policy of GoTriangle to encourage and
promote the use of minority contractors, physically handicapped contractors, and women
contractors in the purchasing of goods and the provision of services. Proposers are encouraged to
utilize minority, handicapped and women-owned businesses to the extent possible when
assembling its team.

Jamila Ormond, GoTriangle Director of Equal Opportunity Employment/Disadvantaged Business
Enterprises may be reached at 919-485-7518 or jormond@GoTriangle.org with questions about
GoTriangle’s DBE Program. This project has a 27% DBE Goal.

14 PERMITS

The Contractor is responsible to obtain, at their expense, any permits, certifications and/or licenses
to complete the construction project. Copies of all inspections and permits shall be given to
GoTriangle for record keeping. All work must comply with all safety, electrical, and building codes
of the State of North Carolina and local ordinances.

1.5 USE OF BRAND OR TRADE NAMES

The use of brand names, trade names, types, styles, model numbers and serial numbers are intended
to be descriptive only and not intended to restrict competition. Specific brand names will be used
as a comparative measure of the safety, quality and performance against all Bid submissions.
However, other brand names, types, styles, model numbers have to be “equal” and meet the
minimum requirements of the OEM.

1.6 GOTRIANGLE PROJECT CONTACTS
Unless otherwise notified:

1. Pre-Award Contact: Prior to contract award all questions, comments, correspondence and Bid packages shall be
transmitted to the attention of the following individual, serving as the Owner’s Representative during Pre-Award:

William Bryant, Procurement Administrator
Office: 919-485-7429
wbryant(@gotriangle.org

2. Post-Award Contact: After the contract is awarded, the contractor and subcontractors shall transmit all
project related questions, correspondence and other communications to the attention of the following
individual, serving as the Owner’s Representative during Post-Award:

Senior Engineer Design, GoTriangle
Bong Vang

Office: 919-485-7557
bvang@gotriangle.org
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2.1

2.2

2.3

SECTION 2. SCOPE OF WORK

1
2

SCOPE AND SERVICES TO BE PERFORMED
Attached are plans and specification to provide all labor, materials, equipment and supplies to

complete tasks related to the bus stop amenity improvements located at various locations in Durham
, North Carolina.

PERIOD OF PERFORMANCE
Contractor has 90 (ninety) calendar days from the date of Notice to Proceed to the final closeout

and Owner acceptance of the project for the base bid.

BID DOCUMENT ATTACHMENTS
Exhibit A Construction Group A-1 Drawings.pdf

Exhibit B Construction Group A-1 Technical Specifications

END OF SPECIFICATIONS
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SECTION 3. BID REQUIREMENTS

3.1 INFORMATION REQUIRED FROM THE CONTRACTOR

Contractor's submission must include all of the following:

3141
3.1.2
3.1.3

3.1.4
3.1.5
3.1.6

3.1.7

3.1.8

3.1.9

3.1.10
3.1.11
3.1.12
3.1.13
3.1.14
3.1.15
3.1.16
3.1.17
3.1.18
3.1.19
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Signed and completed Bid Form (Attachment A)

Signed and completed Price Sheet (Attachment B) in sealed envelope

A 5% bid bond or certified check must accompany your Bid if Bid price is over
$100,000.00.

Project Personnel: Identify key Construction Project Manager.

Key Point of Contact: List main point of contact and/or Project Manager.

Schedule and Work Plan: Develop a Project Management schedule that shall include
all of the construction work activities. Indicate the time-frame for accomplishing the
work.

Subcontractors: Provide a listing of the subcontractors’ names, address and role in this
contract.

Copy of State of North Carolina General Contractor’s License

Proof of insurance as required and listed in (Attachment C)

E-Verify (Attachment D)

Contractor’s Statement of Sales/Use Tax (Attachment E)

Iran Divestment Certificate (Attachment F)

Companies Boycotting Israel Divestment Act Certificate Form (Attachment G)
Certificate Regarding Conflict of Interest (Attachment H)

Non-Collusion (Attachment I)

Davis — Bacon Rate Forms (Attachment J)

M/WBE Forms (Attachment K)

Responsive Checklist (Attachment L)

Contractor shall provide within 5 calendar days from notice of award the following
bonds if Bid price is over $100,000.00:

Time and Material Payment Bond — 100% of the contract price

Performance Bond — 100% of contract price




3.2 GENERAL BID REQUIREMENTS

For a Bid to be considered, all documents required by this IFB must be submitted in the specified
format. The Bid submission should follow the format and order set forth in Section 3.1 above. Submit
one (1) original and three (3) additional copies of the Bid, and one USB Flash Drive. All Bids become
the property of GoTriangle. GoTriangle will not photocopy your Bid documents for the purpose of
complying with this provision requiring duplicate copies. Failure to provide the required number of
complete duplicate copies may result in rejection of your Bid. GoTriangle will receive Bids only by
personal delivery, courier/delivery service, or regular mail. Bids submitted by facsimile or email will
not be accepted. Bids will be received until 10:00 a.m. and opened at 11:00 a.m. by way of
Microsoft Teams:

Microsoft Teams meeting

Join the meeting now

Meeting ID: 261 258 690 712
Passcode: kDfbXX
Dial in by phone

+1252-210-4099,,249442723# United States, Rocky Mount

Find a local number

Phone conference ID: 249 442 723#

For organizers: Meeting options | Reset dial-in PIN

The Bid must be submitted to Mr. William Bryant, Procurement Administrator by the time and date
indicated above, marked “IFB 24-047 Bus Stop Improvements Construction Group A-1.

Please acknowledge receipt of any addendum received on bid form.

Please note the different remit to addresses below, if Contractor chooses to send the Bid by personal
delivery, courier/delivery service, or by US mail:

Delivered By Personal Delivery or Courier/Delivery Service

GoTriangle
4600 Emperor Blvd
Durham, NC 27703

NO BIDS RECEIVED AFTER THE DATE AND HOUR SET FORTH BELOW WILL BE
ACCEPTED OR CONSIDERED. BIDS SENT BY U.S. MAIL THAT ARE NOT RECEIVED
IN HAND BY GOTRIANGLE BY THE DEADLINE SET FORTH BELOW WILL NOT BE
CONSIDERED.
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https://teams.microsoft.com/l/meetup-join/19%3ameeting_MGEzOGE3NDgtZmVlMC00OTY2LWFiMmEtNTE5YWNkOWMwZWE0%40thread.v2/0?context=%7b%22Tid%22%3a%22603c4fef-3809-4cf3-9ad3-198000cd00d6%22%2c%22Oid%22%3a%220326ef49-b085-4a4f-9cab-3043d52e5092%22%7d
tel:+12522104099,,249442723
https://dialin.teams.microsoft.com/0f494b33-ff60-4520-ad4c-25d817ad586f?id=249442723
https://teams.microsoft.com/meetingOptions/?organizerId=0326ef49-b085-4a4f-9cab-3043d52e5092&tenantId=603c4fef-3809-4cf3-9ad3-198000cd00d6&threadId=19_meeting_MGEzOGE3NDgtZmVlMC00OTY2LWFiMmEtNTE5YWNkOWMwZWE0@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing

3.3

3.4

3.5

There will be a public bid opening (via Microsoft Teams at 11:00 a.m.. IFBs are being solicited under

the GoTriangle purchasing policy for “Informal Bids”. “Informal Bids” are kept confidential until a
Contract has been awarded. There is no expressed or implied obligation for GoTriangle to reimburse
Contractors for any expenses incurred in preparing Bids in response to this [FB

The awarding of the Contract, if awarded, will be made by GoTriangle as soon thereafter as practicable.
Contractors not chosen will be notified in electronic correspondence. The Bid Form should be signed
by a responsible representative of the company submitting the Bid. Bid Forms that are not signed will
not be considered.

CHANGES TO IFB DOCUMENT(ADDENDA)

Any changes to this IFB document will be made by written addenda issued by GoTriangle. Upon
issuance, the addenda will be considered part of the IFB document and will prevail over inconsistent
or conflicting provisions contained in the original IFB document. Addenda will be sent electronically
via email from the Procurement Administrator. This process will be repeated each time an addendum
is posted to the GoTriangle website.

A valid e-mail address must be provided upon requesting the IFB documents in order for GoTriangle
to notify Contractors of the availability of addenda. GoTriangle will not be responsible for Contractors
failing to receive notification of the availability of addenda if an invalid e-mail address or no e-mail
address was provided to GoTriangle.

Contractors shall acknowledge their receipt of all addenda in Bid Form (Attachment B) submitted with
their Bid submission. As with other required documentation, Bids that fail to provide a detailed listing
of addenda received may be excluded from further consideration for this solicitation.

A revised due date of Contractor’s Bid (if applicable) shall be stated in each addendum. If you
have received this solicitation from a source other than the GoTriangle, it is the Contractor’s
responsibility to ensure that all addenda have been received.

QUESTIONS

Any questions regarding this [FB should be directed to William Bryant, Interim Procurement Manager.
All questions must be submitted in writing before 5:00 p.m. EDST September 26, 2024. Questions
will be emailed only to William Bryant at wbryant@gotriangle.org. Responses to questions will be
posted on the GoTriangle’s website (https://gotriangle.org/invitation-bids-ifb) by 5:00 p.m. EDST on
September 27, 2024. All Contractors that have requested previously IFB documents from the
GoTriangle website shall be notified of responses via e-mail.

BID OPENING

GoTriangle Procurement Administrator will open the bids in the presence of bidders’ designated
representatives who choose to attend, at the time, date and location stipulated in the Bidding
Document. The bidders’ representatives who are present, shall sign a register evidencing their
attendance. Bids not opened and read out at bid opening shall not be considered further for evaluation,
irrespective of the circumstances. The Employer shall prepare minutes of the bid opening including
the information disclosed to those present.
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3.6 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

41

4.2

Information relating to examination, clarification, evaluation and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons,
not initially concerned with such process until the award to the successful bidder has been announced.
Any effort by a bidder to influence the processing of bids or award decisions may result in the
rejection of the bidder’s bid.

A substantially responsive bid is one that conforms to all the terms and conditions and specifications
of the bidding document without material deviation or reservation. A material deviation or
reservation is one which affects in any substantial way the scope, quality, or performance of the work
and which limits in any substantial way. Inconsistent with the bidding documents, GoTriangle’s
rights or the bidder’s obligations under the contract, or whose Rectification would affect unfairly the
competitive position of other bidders presenting substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by GoTriangle and may not subsequently
be made responsive by correction or withdrawal and the non-conforming deviations or reservations.

SECTION 4. AWARD CRITERIA

SELECTION

Bids will first be reviewed for responsiveness and inclusion of the components specified in Section 3
for this IFB document. The absence of any required information may result in exclusion from further
analysis.

GoTriangle will make the award to the lowest responsive responsible Contractor whose Bid is most
advantageous to the GoTriangle.

GoTriangle may waive any irregularities in any Bid that does not prejudice other Contractors.
GoTriangle further reserves the right to negotiate when bids exceed budget amount.

SELECTION PROCESS PROTEST PROCEDURES

Protests made with respect to this I[FB shall be submitted to the CEO not later than five (5) business
days after the recommendation of award has been announced. The CEO shall provide a written
response within but not later than five (5) business days after receiving such protest. GoTriangle’s
written response and disposition of protest findings shall be deemed final. GoTriangle’s CEO shall
report all such protests to the Board of Trustees prior to a Contract award.
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Any and all protests filed with GoTriangle CEO shall be submitted in writing and:

a) Include the name and address of the protester.

b) Identify the procurement by solicitation number and then the current deadline date for receipt
of Bids.

¢) Contain a statement of the legal and factual grounds for the protest and any supporting
documentation. The grounds for the protest must be fully supported.

d) Indicate the ruling or relief that protester desires from GoTriangle.

Violations of federal law or regulations will be handled by the complaint process stated within that

law or regulation. Violations of state or local law or regulations will be under the jurisdiction of
state or local authorities.

4.3 ACCEPTANCE OR REJECTION OF BIDS

Failure to respond to any of the requirements outlined in either the Invitation for Bids or the Bid Form
or a failure to enclose or submit any of the required documents may disqualify the Contractor’s Bid
submission.

GoTriangle has the sole right to select the successful Contractor for award; to reject any and all IFBs
and to re-solicit for new IFBs.

IFBs shall be submitted to GoTriangle on the most favorable of terms possible from the standpoint of
cost, quality, delivery date and technical capability. No Contractor shall have any cause of action
against GoTriangle arising out of the methods by which IFBs are assessed. The selection of the
successful Contractor shall be at the sole discretion of GoTriangle.

Submission of a Bid indicates acceptance by the Contractor of the conditions contained in this IFB
unless clearly and specifically noted in the Bid submitted and confirmed in the Contract between
GoTriangle and the selected Contractor.
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44 SCHEDULE OF EVENTS

September 18, 2024

IFB distributed and posted to GoTriangle website

September 24, 2024

Non-Mandatory Pre-Proposal Conference via teleconference

September 26, 2024

Inquires must be received in writing by (e-mail Only) to

wbryant@gotriangle.org

September 27, 2024

Responses to all questions received will be posted on the GoTriangle
website. All firms that have previously registered and downloaded the
IFB documents from the GoTriangle website will be notified of
responses via e-mail.

October 10, 2024

Bids are due. There will be a public bid opening by way

Microsoft Teams at 11:00 am.

October 18, 2024

Bids Evaluated

TBD

Review and Selection Committee recommends award to the CEO &
President

October 25, 2024

Issue Notice of Intent to Award

TBD

GoTriangle Board of Trustees authorizes the CEO to execute
contract with the recommended Submitter.

TBD

Enter into Contract with Awarded Firm
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SECTION S. GENERAL BID CONDITIONS

5.1 NOTICE OF FORMAL SOLICITATION
Notwithstanding any other provision of this IFB, all Contractors are hereby specifically advised that
this IFB is a form solicitation for Bids only, and is not intended and it not to be constructed as an
offer to enter into an agreement or engage into any formal competitive bidding or negotiation
pursuant to any statue, ordinance, rule of regulation.

5.2 METHOD OF RESPONSE
Responses to this IFB shall be made according to the scope of work and instructions contained herein.

Failure to adhere to instructions may be cause for rejection of any Bid.

5.3 ACCEPTANCE OF TERMS AND CONDITIONS
Contractors understand and agree that submission of a Bid will constitute acknowledgment and

acceptance of, and a willingness to comply with, all the terms, conditions, and criteria contained in
this IFB, except as otherwise specified in the Bid. Any and all parts of the submitted Bids may
become part of any subsequent Agreement between the selected Contractor and GoTriangle.

5.4 FALSE, INCOMPLETE OR UNRESPONSIVE STATEMENTS
False, incomplete, or unresponsive statements in connection with a Bid may be sufficient cause for

rejection of the Bid. The evaluation and determination of the fulfillment of the above requirement
will be GoTriangle’s responsibility and its judgment shall be final.

5.5 CLEAR AND CONCISE SUBMISSION
Bids shall provide a straightforward, concise delineation of the Contractor’s capability to satisfy the

requirements of the IFB. Each Bid shall be submitted in the requested format and provide all required
information. Each Bid shall be signed in ink by a duly authorized officer of the company.

5.6 PRIME CONTRACTOR RESPONSIBILITIES
The selected Contractor will be required to assume responsibility for all requested deliverables as

indicated in Section 2 regardless of who produces them. Further, GoTriangle will consider the
selected Prime Contractor to be the sole point of contact with regard to contractual matters, including
payment of any and all charges resulting from the contract. Contractor and/or subcontractor shall
give a copy of their State of North Carolina Contractor License and permits from governmental
agencies as required upon notification of award. The Prime Contractor agrees to pay each
Subcontractor under this prime contract for satisfactory performance of its contract no later than 30
days from the receipt of each payment the Prime Contractor receives from GoTriangle. Any delay
or postponement of payment from the above referenced time frame may occur only for good cause
following written approval of GoTriangle. The clause applies to both DBE and non-DBE
subcontracts.
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Retainage:
The Prime Contractor agrees to return retainage payments to each subcontractor within 30 days after

the Subcontractors work is satisfactory completed. Any delay or postponement of payment from the
above referenced time frame may occur only for good cause following written approval of
GoTriangle. This clause applies to both DBE and non-DBE subcontracts.

SECTION 6. ATTACHMENTS

PLEASE REFER TO THE FOLLOWING ATTACHMENTS:
Attachment A — Vendor Information Form

Attachment B — Bid Price Form

Attachment C — Minimum Insurance Requirement

Attachment D — E-Verify Form

Attachment E — Contractor’s Statement of Sales/Use Tax
Attachment F — Iran Divestment Act Certificate

Attachment G — Companies Boycotting Israel Divestment ACT Certification Form
Attachment H — Certificate Regarding Conflict of Interest
Attachment [ — Non-Collusion

Attachment J — Davis-Bacon Rate Forms

Attachment K- M/WBE Forms

Attachment L — RFP Responses Checklist

Attachment — Bid Exhibit Documents

A. Exhibit A Construction Group A-1 Base Bid Plans

B. Exhibit B — Construction Group A-1 Technical Specifications
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Attachment-A

SUBMITTAL FORM PROPOSER INFORMATION AND SIGNATURE

Firm’s Legal Name/Address: Date Prepared:

Date Firm Established:

Principal to Contact/Title:

Business Telephone:

Business Email:

Is this address the: [_] Main Office [_] Regional Office [ _] Branch Office [ ] Other

Former Firm Name(s), if any. Year Established Name/Address/Telephone of Parent
Company, if any

Corporate Structure:
|:| Sole Proprietorship |:| Corporation |:| Joint Venture

[] Parent Company [] Partnership [[] Other (specify):

Other offices of the firm:

City/State Telephone No. No. of personnel Identify home office with *

1. State of Incorporation:

2. State of North Carolina Registration #:

3. Federal Tax Identification #:

4. Acknowledge Addendum(a) by specifying Addendum(a) in spacesprovided:

Submittal Form 1
Proposer Information and Signature
Page 1



Certification

The undersigned prime proposer certifies that, to the best of his/her knowledge, the information
presented in this Request for Proposals is a statement of facts and that the firm has the financial
capability to perform the work being applied for. The undersigned prime proposer further certifies that
it knows of no personal and/or organizational conflict of interest prohibited under federal, state, and
local law.

| certify (or declare) under penalty of perjury under the laws of the State of North Carolina that the
foregoing is true and correct.

Name:

Signature:

Title:

Date:

Place:

(City and State)

END OF FORM

Submittal Form 1
Proposer Information and Signature
Page 2



ITEMIZED PROPOSAL / SCHEDULE OF PRICES - BASE BID
GoTriangle Bus Stop Improvements - #A-1
Addition of bus stop and site amenities to bus stop locations generally consisting of grading, concrete pads and sidewalks, installing amenities, and other related items.

| |= FILL OUT INFORMATION FOR UNIT BID AND AMOUNT BID

| |=NOT APPLICABLE FOR SECTION

Item No. Item Description Unit Quantity [Unit Bid Pricel Amount Bid
1 MOBILIZATION/TRAVEL TIME LS 1
2 DEMOLITION LS 1
3 EARTHWORK LS 1
4 EROSION CONTROL LS 1
5 TEMPORARY TRAFFIC CONTROL LS 1
6 THERMOPLASTIC PVT MKG LINES (24", 90 MILS) LF 217
7 THERMOPLASTIC PVT MKG LINES (6", 90 MIL) LF 320
8 THERMOPLASTIC PVT MKG LINES (12", 90 MIL) LF 68
9 THERMOPLASTIC PVT SYMBOL, 90 MILS EA 4
10 THERMOPLASTIC PVT MKG CHARACTER, 90 MILS EA 13
11 GREEN PAINT SF 1789
12 GRASS SOD / MULCH SF 3146
13 ASPHALT PAVEMENT REPAIR PATCH TON 2
14 ASPHALT PAVEMENT - ASP CONC SURF CRS S9.5B TON 6
15 ASPHALT PAVEMENT - ASP CONC INTR CRS TON 8
16 ASPHALT PAVEMENT - ASP CONC BASE CRS B25.0C TON 27
17 4" CONCRETE SIDEWALK SF 1182
18 6" CONCRETE SIDEWALK SF 531
19 6" CONCRETE PAD SF 2742
20 2'-6" CURB & GUTTER LF 140
21 SURFACE MOUNTED CONCRETE CURB LF 96
22 CONCRETE CURB RAMP EA 7
23 MODULAR RETAINING WALL SF 123
24 INSTALL SHELTER AND AMENITIES EA 3
25 INSTALL BENCH AND AMENITIES EA 8
26 INSTALL BIKE RACK EA 6
27 INSTALL BUS STOP SECURITY LIGHTING SYSTEM EA 12
28 RELOCATE SIGN EA 12
29 PERMANENT SIGNAGE EA 3
30 ADJUST UTILITY BOX/VAULT EA 2
31 12" RCP PIPE LF 12
32 MASONRY DRAINAGE STRUCTURE - STORM INLET - DURHAM STD 633.03 EA 1
33 FLOWABLE FILL CY 9
BASE BID SUBTOTAL
10% CONTINGENCY OF BASE BID SUBTOTAL
BASE BID TOTAL

NOTE: ALL UNIT PRCIES, EXTENSIONS, AND TOTAL BID AMOUNTS ARE MANDATORY. OMISSION OF ANY PRICES, EXTENSIONS, OR TOTAL BID AMOUNTS SHALL
RESULT IN THE REJECTION OF THE BID. UNIT PRICES FOR ADD ALTERNATE ITEMS SHALL BE THE SAME AS THOSE LISTED ON THE BASE BID, EXCEPT FOR ITEMS
TO PAID BY LUMP SUM. THE UNIT PRICES FOR THE ITEMS IN THE CONTRACT ARE FOR FURNISHING, INSTALLING, COMPLETING, HAVING IN PLACE, AND BEING
ACCEPTED.




Attachment C to GoTriangle Contract No. 24-047
Minimum Insurance Requirements

Definitions. “Contractor” as used in this Exhibit shall mean: “GoTriangle”
as used in this Exhibit shall mean the Research Triangle Regional Public Transportation Authority dba
GoTriangle. “Contract” as used in this Exhibit shall mean the agreement or contract to which this
Exhibit is attached.

General Terms. Contractor shall secure and maintain at its own expense each type of insurance, with
the applicable minimum coverage limits, as specified in this Exhibit. Contractor shall secure the
required insurance policies prior to performing any work, activity, or service under this Contract.
Contractor shall maintain such policies throughout the term of this Contract, unless a longer period is
required pursuant to the provisions herein. Any insurance carried by Contractor is primary insurance
and shall not be considered contributory with any insurance carried by GoTriangle. In the event that
any portion of Contractor’s obligations under this Contract are subcontracted by Contractor, then
Contractor shall require each subcontractor to secure and maintain insurance satisfying the
requirements of this Exhibit, or in the alternative, Contractor may secure and maintain the insurance
on the subcontractor’s behalf. The insurance requirements set forth in this Exhibit do not modify or
otherwise relieve Contractor of Contractor’s other obligations as stated elsewhere in this Contract.

Commercial General Liability. Contractor shall secure and maintain occurrence-form Commercial
General Liability insurance, including coverage for premises and operations, products and completed
operations, independent contractors, personal injury and blanket contractual liability, with limits of
not less than: General Aggregate (52 million); Products and Completed Operations Aggregate (52
million); Personal and Advertising Injury Aggregate (S1 million); and Each Occurrence (S1 million).
Such insurance shall be primary and non-contributory with any insurance carried by GoTriangle.

Worker’s Compensation and Employer’s Liability. Contractor shall secure and maintain Worker’s
Compensation insurance complying with North Carolina statutory requirements covering all
employees and owners, and including Employer’s Liability coverage with limits of not less than $1
million per accident, $1 million disease per policy limit, and $1 million disease per employee limit.
Coverage shall extend to all states in which operations are conducted.

Automobile Liability. Contractor shall secure and maintain Automobile Liability insurance with a limit
of not less than $1 million combined single limit. Such insurance shall include coverage for all owned,
hired, and non-owned motorized vehicles both on and off the project site. Such insurance shall be
primary and non-contributory with any insurance carried by GoTriangle.

Umbrella/Excess Liability. Contractor shall secure and maintain Umbrella or Excess Liability insurance
on a “following form” basis with a limit of not less than $1 million providing excess coverage over and
above Contractor’s primary insurance for Commercial General Liability, Automobile Liability, and
Employer’s Liability. Such insurance shall be primary and non-contributory with any insurance carried
by GoTriangle.

Professional Liability. Contractor shall secure and maintain Professional Liability insurance providing
coverage for errors or omissions committed in the course of Contractor’s performance under this
Contract. The coverage shall be maintained during the term of this Contract and for at least 3 years




following completion of Contractor’s performance. The policy shall have limits of not less than $5
million per claim and in the annual aggregate. The policy may contain a deductible of a maximum of
$250,000, but in such case the deductible shall be the sole responsibility of Contractor, and no portion
of the deductible is the responsibility of GoTriangle.

Privacy and Network Liability (Cyber). Contractor shall secure and maintain Privacy and Network

Liability (Cyber) insurance with a limit of not less than S5 million aggregate and providing coverage
for network security, third party liability, notification services, and cyber extortion.

Other Terms.

9.1.

9.2.

9.3.

9.4.

9.5.

Qualified Insurers. Contractor shall secure and maintain the required insurance policies from
insurance carriers authorized to conduct business in the State of North Carolina with a current
A.M. Best rating of “A-" or better.

Waiver of Subrogation. The following policies of insurance shall include a waiver of
subrogation in favor of Research Triangle Regional Public Transportation Authority dba
GoTriangle: Commercial General Liability; Worker’s Compensation and Employer’s Liability;
Automobile Liability; and Umbrella/Excess.

Additional Insured. The following policies of insurance shall name Research Triangle Regional
Public Transportation Authority dba GoTriangle as an additional insured: Commercial General
Liability; Automobile Liability; and Umbrella/Excess Liability.

Notice to GoTriangle. If any required coverage lapses for any reason, Contractor shall provide
immediate written notice to GoTriangle. Each policy shall also contain notification provisions
whereby GoTriangle will receive not less than 30 days’ written notice prior to the cancellation
of the policy.

Claims-made Insurance. If any insurance policy required by this Exhibit is secured on a claims-
made basis, then such policy shall provide that:

9.5.1. The retroactive date shall coincide with or precede Contractor’s commencement of
performance under this Contract (including subsequent policies purchased as
renewals or replacements);

9.5.2. The policy shall allow for the reporting of circumstances or incidents that might give
rise to future claims;

9.5.3. Contractor shall maintain similar insurance under the same terms and conditions for
at least 3 years following completion of all performance under this Contract; and

9.5.4. |If insurance is terminated for any reason, Contractor shall purchase an extended
reporting provision of at least 3 years to report claims arising from Contractor’s
performance.



9.6.

9.7.

Deductibles and Self-insured Retention. GoTriangle will review all deductible and self-insured

retention (SIR) amounts and may require Contractor to secure alternate insurance when in
GoTriangle’s sole discretion such amounts are not reasonable under the circumstances. The
payment of any deductible is the sole responsibility of Contractor.

Certificates of Insurance. Before commencing performance under this Contract, for each

required policy Contractor shall furnish a certificate of insurance (COIl) to GoTriangle that
demonstrates coverage in compliance with the requirements of this Exhibit and includes the

following:

9.7.1. Effective and expiration dates of the policy

9.7.2. Amount of any deductible or self-insured retention

9.7.3. Any exclusions to the policy which are not part of the standard form

9.7.4. Reference to GoTriangle Contract Number identified on the first page of this Exhibit
9.7.5. Title block formatted as follows: Research Triangle Regional Public Transportation

Authority dba GoTriangle, PO Box 13787, Research Triangle Park, NC 27709



Attachment D- E-Verify Form

GOTRIANGLE
E-VERIFY EMPLOYER COMPLIANCE STATEMENT

E-Verify for Public Contracts: HB 786 (S.L. 2013-418)
The legislation referenced prohibits governmental units from awarding to or entering
into contracts unless the contractor and the contractor’s subcontractors comply with the E-
Verify requirements of Article 2 of Chapter 64 of the NC GeneralStatutes.

Contractor, hereafter Employer, understands that E-Verify is a federal program operated by the
United States Department of Homeland Security and other federal agencies, or any successor or
equivalent program used to verify the work authorization of newly hired employees pursuant to
federal law. Employer is defined as: Any person, business entity, or other organization that transacts
business in l

this State and that employs 25 or more employees in this State. This term does not include

State agencies, counties, municipalities, or other governmental bodies.

Employer understands that Employers, as Defined Herein, Must Use E-Verify. Each employer,
after hiring an employee to work in the United States, shall verify the work authorization of the
employee through E-Verify in accordance with NCGS§64-26(a).

Therefore, all employers must be in compliance with the E-Verify requirements to enter into
contracts with Triangle Transit.

Below check the type of employer-and complete the
information.

A) Employer with less than 25 employees, not required to use E-Verify:

Company Name:

Name and title of Authorized Signer(s):

Date:
OR:

B) Employer with 25 or more employees required by NC S.L.213-418 to use E-Verify:
Yes, we comply:

Company Name:

Name and title of Authorized Signer(s):

Date:




ATTACHMENT E

Contractor’s Statement of Sales/Use Tax Paid
Sales and Use Taxes Paid on Materials Purchased for the Construction of the

Invoice Date Invoice Company Type of Cost of Amount of County
Number Name Material Material Sales/Use Where
Purchased Taxes Paid Sales/Use
Taxes Paid
Total $0.00 $0.00

Construction Group A-1 — Contractor’s Statement of Sales/Use Tax Paid TTA Solicitation 24-047

Page 1 of 1




Attachment- F

IFB Number (if applicable):

Name of Vendor or Bidder:

IRAN DIVESTMENT ACT CERTIFICATION
REQUIRED BY N.C.G.S. 143C-6A-5(a)

As of the date listed below, the vendor or bidder listed above is not listed on the Final Divestment List
created by the State Treasurer pursuant to N.C.G.S. 143-6A-4.

The undersigned hereby certifies that he or she is authorized by the vendor or bidder listed above to
make the foregoing statement.

%

Signature Date

Printed Name Title

Notes to persons signing this form:

N.C.G.S. 143C-6A-5(a) requires this certification for bids or contracts with the State of
North Carolina, a North Carolina local government, or any other political subdivision of
the State of North Carolina. The certification is required at the following times:

e When a bid is submitted

e When a contract is entered into (if the certification was not already made when the
vendor made its bid)

e When a contract is renewed or assigned

N.C.G.S. 143C-6A-5(b) requires that contractors with the State, a North Carolina local
government, or any other political subdivision of the State of North Carolina must not
utilize any subcontractor found on the State Treasurer’s Final Divestment List.

The State Treasurer's Final Divestment List can be found on the State Treasurer's
website at the address www.nctreasurer.com/Iran and will be updated every 180 days.




Attachment - G

Companies Boycotting Israel Divestment Act Certification Form

RFP/RFQ Number (if applicable):

Name of Contracting Party or Bidder:

COMPANIES BOYCOTTING ISRAEL DIVESTMENT ACT CERTIFICATION
REQUIRED BY N.C.G.S. §147-86.81et seq. *

Pursuant to N.C.G.S. §147-86.81, any person identified as engaging in a boycott of Israel, as defined
by this Act. In addition, State agencies must divest from investments in such restricted companies,
determined by appearing on the Final Divestment List created by the State Treasurer pursuant to G.S.
147-86.81, is ineligible to contract with the State of North Carolina or any political subdivision of the State.

As of the date listed below, the supplier or bidder listed above is not listed on the Final Divestment List
created by the State Treasurer pursuant to N.C.G.S. §147-86.81.

The undersigned hereby certifies that he or she is authorized by the contracting party or bidder listed
above to make the foregoing statement.

Signature Date

Printed Name Title

N.C.G.S. §147-86.81requires this certification for bids or contracts with the State of North
Carolina, a North Carolina local government, or any other political subdivision of the State of
North Carolina. The certification is required at the following times:

e When a bid is submitted

e When a contract is entered into (if the certification was not already made when the
vendor made its bid)

o When a contract is renewed or assigned

N.C.G.S. § 147-86.81(b) requires that contractors with the State, a North Carolina local
government, or any other political subdivision of the State of North Carolina must not utilize any
subcontractor found on the State Treasurer’s Final Divestment List.

The State Treasurer’s Final Divestment List can be found on the State Treasurer’s website at:
https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Divestment-Acts-
Resources.aspx_ and will be updated every 180 days.

* Note: Enacted by Session Law 2017-193 as N.C.G.S. §147-86.81et seq.



Attachment H

(_~7C)J Triangle

CERTIFICATION REGARDING CONFLICT OF INTEREST

The Submitter is required to certify that performance of the work will not create any conflicts of interest

or disclose any actual or potential conflicts of interest by completing and signing one of the following
statements:

OR

The Submitter hereby certifies that to the best of its knowledge and belief, and in accordance
with GoTriangle’s “Procedures and Guidelines for Preventing Organizational Conflicts of Interest
and RFP Section 2 performance of the services described in the Scope of Work will not create
any conflicts of interest for the Submitter, any affiliates, any proposed subconsultants, and key
personnel of any of these organizations.

DATE:

AUTHORIZED SIGNATURE:

TITLE:

SUBMITTER/COMPANY NAME:

The Submitter hereby discloses the following circumstances that could give rise to a conflict of
interest for the Submitter, any affiliates, any proposed subconsultants, and key personnel of any
of these organizations. (Attach additional sheets as needed.)

Name of the Individual/Company to which potential conflict of interest might apply:

Nature of potential conflict of interest:

1 Certification Regarding Conflict of Interest



Proposed Remedy:

Attachment H

DATE:

AUTHORIZED SIGNATURE:

TITLE:

SUBMITTER/COMPANY NAME:

Certification Regarding Conflict of Interest



Attachment |

PROPOSER STATEMENT OF NON-COLLUSION

BY SUBMISSION OF THIS PROPOSAL, PROPOSER AND EACH PERSON SIGNING ON BEHALF OF
PROPOSER CERTIFIES AS TO ITS OWN ORGANIZATION, UNDER PENALTY OF PERJURY, THAT TO
THE BEST OF HIS/HER KNOWLEDGE AND BELIEF:

(1) The prices of this proposal have been arrived at independently, without collusion,
consultation, communication, or agreement with any other Proposer or competitor, for
the purposes of restricting competition or as to any matter relating to price.

(2) Unless otherwise required by law, the prices quoted in this proposal have not been
knowingly disclosed by Proposer and will not be disclosed by Proposer directly or
indirectly to any other Proposer or competitor before proposals are opened.

(3) No attempt has been made or will be made by the Proposer to induce any other person,
partnership or corporation to submit or not to submit a bid on any portion of the Project
work.

IF, FOR ANY REASON, PROPOSER CANNOT CERTIFY AS SET FORTH ABOVE, PROPOSER SHALL
SO STATE AND SET FORTH THE REASONS IN DETAIL BELOW:

Subscribed to under penalty of perjury under the laws of the State of North Carolina, this day
of ,20 as the act and deed of said corporation or partnership.

Name (print):
Title:
Company:

Proposer Non-Collusion Form



"General Decision Number: NC20240011 09/06/2024
Superseded General Decision Number: NC20230011
State: North Carolina

Construction Type: Building

County: Wake County in North Carolina.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered |- Executive Order 14026 |
linto on or after January 30, | generally applies to the |
|2022, or the contractis | contract. |

[renewed or extended (e.g., an |- The contractor must pay |
loption is exercised) on or | all covered workers at |
|lafter January 30, 2022: | least $17.20 per hour (or |

| | the applicable wage rate |

| | listed on this wage |

] | determination, ifitis |

| | higher) for all hours |

| | spent performing on the |

| | contract in 2024. |

| |

|If the contract was awarded on|- Executive Order 13658 |
lor between January 1, 2015 and| generally applies to the |
|January 29, 2022, and the | contract. |

|contract is not renewed or |- The contractor must pay all]
lextended on or after January | covered workers at least |
130, 2022: | $12.90 per hour (or the |

| | applicable wage rate listed|

] | on this wage determination,|
| | if it is higher) for all |

| | hours performing on that |
I

| contract in 2024. |
|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this



wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024
1 09/06/2024

* ELEC0553-001 12/01/2023

Rates Fringes

ELECTRICIAN.........cccccuueee. $30.00 14.5% +8.30

IRON0848-003 07/01/2023
Rates Fringes

IRONWORKER.........ccccuee. $ 28.00 17.10

PLUMO0421-006 07/01/2023
Rates Fringes

PIPEFITTER...........cc.ce... $33.96 13.48

* SUNC2018-011 08/08/2023

Rates Fringes
BRICKLAYER.......ccocveuennene $20.42 0.00
CARPENTER........ccccveeennnn $20.48 3.12

CEMENT MASON/CONCRETE FINISHER...$ 17.94
LABORER: Common or General......$ 14.67 ** 2.07
LABORER: Mason Tender - Brick...$ 13.52 ** 0.00

LABORER: Mason Tender -

Cement/Concrete.................. $15.26 ** 0.00
LABORER: Pipelayer.............. $ 15.00 ** 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe....... $25.00 0.00

OPERATOR: Bulldozer............. $17.77 3.01

0.00



OPERATOR: Forklift.............. $ 16.00 ** 0.00

OPERATOR: Grader/Blade.......... $22.68 3.27
OPERATOR: Roller................ $15.31 ** 1.46
PAINTER.......ccoeeiernne. § 15.55 ** 1.05
PLUMBER.........cccoovenrnen. $23.66 6.60
ROOFER.......ccovirinen. $ 18.26 4.38

SHEET METAL WORKER............... $19.67 13.27

TRUCK DRIVER: Dump Truck........ $16.56 ** 3.09

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.



Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R §1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:



Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



ATTACHMENT- K

GUIDE TO M/WBE REQUIRED FORMS

All GoTriangle’s procurements have a section entitled “MINORITY AND WOMEN
OWNED BUSINESS ENTERPRISE REQUIREMENTS.” This section of procurement
sets forth the established GoTriangle’s goal for this particular procurement and also
describes the forms that must be completed with their proposal. Below is a summary of
the forms used in the GoTriangle M/WBE Participation Program by a Consultant.

Form #1: Consultant M/WBE Utilization Plan - This document must be completed by
all Consultants responding to RFPs with an M/WBE goal greater than zero. The
Consultant must demonstrate how it plans to meet the stated M/WBE goal. In
completing this form, the Consultant should describe the steps taken to establish
communication with M/WBE firms and identify current or future relationships with
certified M/WBE firms. The second page of the form should list the M/WBE certified
firms that the vendor plans to engage with on the project and the amount that each
certified firm is projected to be paid. Plans to work with uncertified firms do not meet the
criteria for participation. If the plan is not submitted or is deemed deficient, the
Consultant may be sent a notice of deficiency. It is mandatory that all awards with goals
have a utilization plan on file.

Form #2: M/WBE Utilization Waiver Request - This document must be filled out by
the Consultant if the utilization plan (Form #1) indicates less than the stated
participation goal for the procurement. In this instance, Form #2 must accompany Form
#1 with the proposal. When completing Form #2, it is important that the Consultant
thoroughly document the steps that were taken to meet the goal and provide evidence
in the form of attachments to the document. The required attachments are listed on
Form #2 and will document the good-faith efforts taken to meet the desired goal. A
Consultant can also attach additional evidence outside of those referenced
attachments. Without evidence of good-faith efforts, in the form of attachments or other
documentation, GoTriangle may not approve the waiver and the Consultant may be
deemed non-responsive.

New M/WBE firms are being certified daily and new M/WBE firms may now be available
to provide products or services that were historically unavailable. If Form #2 is found by
GoTriangle to be deficient, the Consultant will be sent a deficiency letter and may be
deemed non-responsive.

Any questions regarding completion of these forms can be sent to
procurement@agotriangle.org

M/WBE Forms 1


mailto:procurement@gotriangle.org

M/WBE Form #1
CONSULTANT M/WBE UTILIZATION PLAN

Consultant Name:

Vendor ID: Telephone No.

RFP/Contract Title: RFP/Contract No.

Description of Plan to Meet M/WBE Goals (Use pages 3-4 to provide specific MBE and WBE subcontractor information)

PROJECTED M/WBE USAGE IN PERCENTAGE

%

1. MBE Goal Applied to Eligible Costs

2.  WBE Goal Applied to Eligible Costs

3. M/WBE Combined Totals*

*If less than the stated goal in RFP, Form #2 is required.

M/WBE Forms 2



CONSULTANT PROPOSED MBE UTILIZATION PLAN

MINORITY OWNED BUSINESS ENTERPRISE (MBE) INFORMATION

In order to achieve the MBE 17.1 % Goal, Consultant expects to subcontract with North
Carolina Department of Transportation certified MINORITY-OWNED entities as follows:

(add additional pages as needed)

MBE Firm
(Exactly as Registered)

Description of Work (Products/Services) [MBE]

Projected MBE Percentage

Name

Address

City, State, ZIP
Employer L.D.

Telephone Number
c ) -

Name

Address

City, State, ZIP
Employer 1.D.

Telephone Number
c ) -

Name

Address

City, State, ZIP
Employer L.D.

Telephone Number

c)H -

M/WBE Forms




CONSULTANT PROPOSED WBE UTILIZATION PLAN
WOMEN OWNED BUSINESS ENTERPRISE (WBE) INFORMATION

In order to achieve the WBE Goal of __ %, Consultant expects to subcontract with North
Carolina Department of Transportation certified WOMEN-OWNED entities as follows:
(add additional pages as needed)

Projected WBE Percentage
WBE Firm Description of Work (Products/Services) [WBE]
(Exactly as Registered)

Name

Address

City, State, ZIP
Employer 1.D.

Telephone Number
) -

Name

Address

City, State, ZIP
Employer L.D.

Telephone Number

() -

Name

Address

City, State, ZIP
Employer L.D.

Telephone Number
) -

M/WBE Forms 4



M/WBE Form #2

M/WBE UTILIZATION WAIVER REQUEST

Consultant Name : DATE:

Address: RFP No.:

City, State, Zip Code: M/WBE Goals: MBE % WBE %
(From Lines 1&2 of Form 1)

By submitting this form and the required information, the officer or/consultant certifies that every Good
Faith Effort has been taken to promote M/WBE participation pursuant to the M/WBE requirements set
forth under this solicitation.

Consultant is requesting a :

COMBE Waiver — A waiver of the MBE Goal for this procurement is requested. Total(d / Partial(d check one
COWBE Waiver — A waiver of the WBE Goal for this procurement is requested. Total[d / Partialld check one

[0 Waiver Pending Certification — (Check here if subcontractors or suppliers of Consultant are not certified
M/WBE, but an application for certification has been filed.)
Date of such filing:

If a total or partial waiver is requested, appropriate supporting documentation of Good Faith Efforts shall
be provided as instructed on page 6.

PREPARED BY (Signature) Date:

By signing and submitting this form, the contractor certifies that a good faith effort has been made to
promote M/WBE participation pursuant to the M/WBE requirements set forth under this solicitation.
Failure to submit complete and accurate information may result in a finding of noncompliance and deemed
non-responsive.

Name and Title of Preparer (Printed or Typed): | Telephone Number: Email Address:

#%4***AEOR GOTRIANGLE USE ONLY ***#4kkx

Submit with the bid or proposal REVIEWED BY: DATE:

Waiver Granted: CIYES [INO

MBE: [0 WBE: [

CTotal Waiver OIPartial Waiver
CCertification Waiver

CONotice of Deficiency Issued

M/WBE Forms 5




Explanation why Consultant is unable to meet M/WBE goals for this project:

Include attachments below to evidence good faith efforts:

[

[

[

Attachment A. List of the general circulation, trade and M/WBE-oriented publications and
dates of publications soliciting for certified M/WBE participation as a subcontractor/supplier
and copies of such solicitation.

Attachment B. List of the certified M/WBEs appearing in the NCDOT M/WBE directory
that were solicited for this contract. Provide proof of dates or copies of the solicitations and
copies of the responses made by the certified M/WBEs. Describe specific reasons that
responding certified M/WBEs were not selected.

Attachment C. Descriptions of the contract documents/plans/specifications made available to
certified M/WBEs by the contractor when soliciting their participation and steps taken to
structure the scope of work for the purpose of subcontracting with or obtaining supplies from
certified M/WBEs.

Attachment D. Description of the negotiations between the contractor and certified M/WBEs
for the purposes of complying with the M/WBE goals of this contract.

Attachment E. Identify dates of any pre-proposal, pre-award or other meetings attended by
consultant.

Attachment F. Other information deemed relevant to the request.

M/WBE Forms



THIS DOCUMENT MUST BE SUBMITTED WITH EACH PAY REQUEST AND

FINAL PAYMENT

MBE/WBE DOCUMENTATION FOR CONTRACT
PAYMENTS

Prime Consultant:
Address & Phone Number:
Project Name:

Pay Application Number:

Period:

The following is a list of payments to be made to minority business sub-consultants on this

project for the above-mentioned period.

Minority Firm
Name and Address

Minority
Category
MBE/WBE*

Amount Paid
For This Period

Amount Paid
To Date

*Minority Categories: Black, African American (B), Hispanic (H), Asian American (AA), American
Indian (AI), Female (WF), Socially and Economically Disadvantaged (SE), and Disabled (D).

Total MBE % for this Period:

M/WBE Forms

Total WBE % for this Period:
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RFP RESPONSE CHECKLIST
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1.0 Proposer Response Checklist

ALL FORMS AND REQUIRED INFORMATION BELOW MUST BE COMPLETED AND
INCLUDED WHEN YOU SUBMIT YOUR PROPOSAL PACKAGE:

Table 1 Vendor Response Checklist
Completed and
Provided as
Item # Proposal Response Item Instructed
1 A. Cover Sheet YES[] | NO[]
2 B. Table of Contents YES[ ] | NO[]
3 C. Concise Letter of Interest YES [ ] NO [ ]
4 D. Statement of Judgments YES[ ] | NO[]
5 E. Understanding of Scope of Work YES [] NO [ ]
6 F. Qualifications and Experience YES [ ] NO [ ]
G. Previous Experience of Similar Scope
7 of Work YES[ ] NO[]
8 H. References from Previous Clients YES [ ] NO [ ]
9 I.  Start-Up and Transition Plan YES [ ] NO [ ]
10 J.  Attachments YES [ ] NO [ ]

2.0 Proposer Attachments

The Proposer must complete the following table identifying all the other documents that are being
attached as part of the RFP response.



Table 2Vendor Attachment Checklist

Attachment
Provided?
Item # Attachment Name
1 A. Proposal Submittal Form
(Attachment A) YES D NO D
2 B. Bid Form (Attachment B) YES[ || NO[]
3
C. Minimum Insurance Requirements YES[ ]| NO[]
(Attachment C)
4 D. E-Verify Form (Attachment D) YES |:| NO |:|
5 E. Contractor’s Statement of Sales/Use Tax
YES[ ]| NO[]
(Attachment E)
6 F. Iran Divestment Act Form
YES NO
(Attachment F) D D
7 G. Companies Boycotting Israel Divestment YES |:| NO |:|
Act Form (Attachment G)
8 H. Certificate Regarding Conflict of Interest
(Attachment H) YEs[ ]| No[]
9 I. Non - Collusion (Attachment I) YEs[ ]| No[]
10 J. Davis — Bacon Rate Forms (Attachment J) YES I:‘ NO I:‘
1 K. W/MWBE Forms (Attachment K) YES |:| N0|:|
. YES[ ]| No[ ]
12 L. RFP Response Checklist (Attachment L)
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ENGINEERING DATE
STORMWATER DATE
TRANSPORTATION DATE
WATER MANAGEMENT DATE
FLOODPLAIN DATE
Sheet List Table
1 Cover Sheet
General Notes

2
3 Detalls
4 Details

5 Details

6 Details

7 6128 - Stadium Dr at Wyldewood Rd (Foxfire Apts)
8 6604 - Stadium Dr at Wyldewood Rd (NB)

9 5600 - Carver St at Commons Bivd (WB)

10 6366 - Carver St at Commons Bivd (EB)

11 5495 - Clarendon St at Club Bivd NW

12 5404 - E Main St at Hyde Park Ave (WB)

13 6086 - E Main St at Hyde Park Ave (EB)

14 5689 - S Roxboro St at Umstead St

15 5054 - University Dr at Larchmont Rd

16 6276 - S Alston Ave at Duke Health (SB)

17 5424 - S Roxboro St at Bond St

18 6061 - Ross Rd at Fernando St

CONTACT INFORMATION:

CONTRACTOR TO CONTACT BONG VANG AT GOTRIANGLE
PRIOR TO CONSTRUCTION OF BUS STOPS.

Bong Vang

bvang@gotriangle.org

919.485.7557

FOR DESIGN AND ENGINEERING QUESTIONS:
Josh Hurst, PE
jhurst@kittelson.com
984.275.2713

Bus Stop Improvements - #A-1
Durham, NC
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CD\CD. General

GENERAL NOTES (APPLICABLE TO ALL SHEETS):

INCLUDE 3L{ PARTS AND AMENTIES INCLUDING TRASH RECEFTACIE. CONTRACTOR TO PROVIDE ANCHORS AND

INCIDENTAL ITEMS PEQUIRED. TO_ ASSEMBLE AND

CONTRACTOR TO' DISFOSE OF FACKING MATERAL IN A LEGAL MANNER OFF_SITE AND AT NO ADDITIONAL COST TO THE OWNER.
iTRA

<

cH s

e

REPAIND. A1 IHE CONIRACIOR'S FXPENSE: [HIS INCIUDES IRKGAIION 1INKS AN OTHER UTH

2. PRIOR TO REMOVAL SAW CUT ALL PAVEHENT AND CONCRETE CURS AND GUTTER AT REMOVAL LTS OR AT NEAREST JOINT IF WITHIN_ 2 OF JOINT.

SITE WHEN NOT FRESENT.

AND SIGNAGE Al ALL M2, DU NOI LEAYE ANY GPEN| IKERIGIES K. IKIPFING FAZAKDS OVEK NIGHTL USE PEOPER SIDEWALK CLOSURIDEIOUK SIGNS

‘CONTROL POINTS FROVIDED_GN_PLAN_ ARE FOR USE [N STAKING OUT PROFOSED WORK T BY COMPLETED BY THE CGNTRAGTOR CONTRAGTOR IS RESPONSIBLE

HEETS NUMBERS 36

5 st P < sers i e
DRAWINGS FOR ADDITIONAL INFORATION. ALL CONSTRUZTION SHOULD. ABHERE 10 THESE STANDARDS.

T2 AL NEW PAVEMENT SHALL BE FLUSH WITH EXISTING PAVEMENT O PREVENT TRFFING HAZARD. PROVIDE EXPANSION JOINT AT ALL EXISTING PAVENENT OR

13, IF ASPHALT PATCHING IS REQUIRED, USE 3° OF $9.5C IN PARKING LOT AREAS (CARS ONLY] AND USE & OF N19.0C AND 3 OF S9.5C IN ALL OTHER AREAS.

VAT NCOOT STANDARD SECTION 1076, COMTRACTGR SHOULD MATCH EXITING CONIRACTION. TOINI SPACING, WHEKE APHLICABLE. EXPANSION OIS SHALL HE

INSTALLED ON THE SIDE OF THIS, CLIT FARTHEST AWAY FaGA THE TREE TRUNK.

29, CONSTRUCTION SHALL CONFORM TO NCDOT 2024 ROADWAY THE NCDOT 2024 SPE e o ARD SPECIAL PROVISIONS. IN THE
3. NoVeRTICAL MAKE THER T LocaT

A THE CoNSTR o 1 PROVISIONS.

32, CONTRACTOR SHALL OBTAIN REQUIRED PERIITS,

3. PER CITY CODE GAAPTER 66, ARTICLE VI, SECTION 65431, A StReET T pERMIT

HALL OR OULINE AT

PRIOR TO ANY ROADWAY CLOSURES, REMOVAL OF ONSTREET

 TRAFFIC CONTROL PLAN(S) SHALL 5E SUBMITED FOR REVIEW APPROVAL WITH THE
45 AL o Te

PROTECTION MEASURES A5 APPROPRIATE

THE PLAN SHEET. . NOT PLACED BACK INTO INVENTORY.

CONTRACTOR REMOVING SHELTER,

GENERAL NOTES:
LA

PoTENTIAL

BUS SHELTERS AND 5US STOPS SHALL BE CLEAR OF THE SIGHT DISTANCE.

LIGHTS SHALL BE INSTALLED AT BUS SHELTERS FOR SAFETY.

5. PROPOSED TRASH CANS AT THE BUS SHELTERS S+-0ULD BE LOCKED DOWN 50 THAT THE TRASH CANS ARE.
SECURED DURING STORMS AND HIGH WINDS.

2024 NCDOT ROADWAY ENGLISH STANDARD DRAWINGS

‘THE FOLLOWING ROADWAY STANDARDS AS THEY APPEAR IN "ROADWAY STANDARD DRAWINGS" HIGHWAY DESIGN
BRANCH - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, NC, DATED JANUARY 2024 ARE APPLICABLE TO THIS

PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED A PART OF THESE PLANS:

ST, NO.

DIVISION 2 - EARTHWORK
200.02
DIVISION 6 - ASPHALT BASES AND PAVEMENTS

DIVISION 8 - INCIDENTALS
846.01

848.01
848.06

DIVISION 9 - SIGNING
903,01
904.10
904.50
DIVISION 11 - WORK ZONE TRAFFIC CONTROL

DIVISION 12 - PAVEMENT MARKINGS, MARKERS,
AND DELINEATION

1205.01

1205.07

DIVISION 16 - EROSION CONTROL AND
ROADSIDE DEVELOPMENT

1205.01
1205.07

TITLE
METHOD OF CLEARING - METHOD B
PAVEMENT REPAIRS

CONCRETE CURB, GUTTER, AND CURB AND GUTTER
CONCRETE SIDEWALK
CURB RAMP - EXISTING CURB AND GUTTER

GROUND MOUNTED SIGN SUPPORTS
ORIENTATION OF GROUND MOUNTED SIGNS
MOUNTING OF TYPE D), E', AND '¥* SIGNS ON 'U'

WORK ZONE ADVANCE WARNING SIGN
TEMPORARY LA

PORTABLE WORK ZONE SIGNS

DRUM

CONES
TYPE Il BARRICADES
SKINNY DRUM

PAVEMENT MARKINGS - LINE TYPES AND OFFSETS
PAVEMENT MARKINGS - PEDESTRIAN CROSSWALKS.

TEMPORARY SILT FENCE
‘SPECIAL SEDIMENT CONTROL FENCE

ENGINEERING DATE
TRANSPORTATION — DATE
WATER WMANAGEMENT DATE
FLOODPLAN DATE
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[ ( > N TYPE 14) FL=409.83  WITH ALUMINUM FINISH ; PROP DUMOR TRASH CAN

1. SEE GENERAL NOTES, LIST OF _ S . I/ A— 1020 EL=410.7¢ \VITH ALUMINUM FINISH
STANDARDS, AND DETAILS ON SHEET - Elea1026—=T 10.29 .

) =410. - . P -

2. MOUNT SIGN 70" ABOVE SIDEWALK. ( EL=409.74 S — )

20" MIN AND 8 MAX CLEAR FROM — - B N
FACE OF CURB TO EDGE OF SIGN. ) t EL=410.64 (MG)

3. CONTRACTOR TO RETAIN AND SIGHT T - &
PROTECT EXISTING UTILITIES. ANY DISTANCE AT EL=409.75 (MG). EL=41 CeL=a10.61 (MG) s
DAMAGE TO EXISTING UTILITIES WILL ALL WAY 5TOP EL-400.65 (MG) EL=409.80 (MG) [+
REQUIRE THE CONTRACTOR TO : 2 EL=409.90 (MG) N\ — e\ S B
REPLACE THE UTILITIES AT NO g EL=409.76 (MG 410 — B ’ 42 (ME) PROP 8X18' 6" PR [ e

B TR =
ADDITIONAL COST TO THE OWNER. 03E — . PROP RELOCATED BUS LANDING/AMENITY PAD > z T Tl
4. REF SHEET 20 FOR PAIRED STOP | ] - STOP SIGN o0
o TADIUM DR
DESIGN (6604). i > SIDEWALK JOINT, TYp. , , *1OM R
MG = MATCH EXISTING GRADE 'T!
PROPOSED BUS SHELTER/LANDING | PROP STOP BAR < g
AREA/AMENITY PAD 6" PAD | PROP HI-VIS #* €
'

[ PROPOSED 4" CONCRETE [ ] CROSSWALK o |8
£ Z
oS | Sp

[R— E<| 2%
\ n ol ez
i Gty Dutbam ——— | 2B | =&
I s |5 g
— meroecst | ENohEERINS oate EREES]
o:050:0¢ vas e STORMWATER DATE ER| 2%
R TRANSPORTATION orTe = g
BACK OF CURB soc FLOODPLAIN DATE S8 ,°< 53 o
oo — B .| 2 .
S— = TR G | g
— — — EXISTGRADE _ SEE SHEET 8 FOR Fi sa 1 H I o
z L o337 ] 3 °
STOP 6604 STADIUM DR 3\ T
TYPICAL SECTION N.T.S IMPROVEMENTS 80" WIDE PUBLIC R/W %) S L]
= “0SHiik Vo SHEET NO.
oy AN




Plot Stz §/16/2024 115249 PM - Caroline Smith

File: H:126126947

CDICD. 6604 dg

EXISTING SURVEY/DEMOLITION PLAN |

)z

< S
2 8
5 =
=3
ADD INLET PROTECTION AT NEAREST — -
DOWNSTREAM CURB INLET APPROX —'_
CURB AND GUTTER TO BE 400 LF DOWNSTREAM OF SITE
REMOVED AND REPLACED EXIST BUS STOP SIGN TO BE [@]
RELOCATED s
ous sTo 6128 \J
(SEE SHEET 7)
STADIUM DR
A0 B OB AW BUS STOP 6604 SIG TOW AWAY ZON
SIGN Z0
Ll
5 3 Oz
i T t I ===t T it i =
S — — as
—a11— w
= = 411 = — osn osn omn osan o0 ason—dn o tg E
>
8an
8% PROPOSED TEMPORARY SILT o =< 22
g IS] FENCE (NCDOT STD 1205.01) !eﬁ 2 %‘ ; §
RZ \ N -izf
3 Z8
o Bage
&8 e —— L A
£9 = = FEER
=2 - 2rE
2% afl \ T
s EXIST R/W E 3 H
/7 /1" B (CON. CYLINDER CHATFIELD COURT HOMEOWNERS z -
yd ASSOCIATION, INC. =
Y EXIST CURB TO BE REMOVED AND 2504 STADIUM DR
NN\\N/ Ry , PARCEL ID: 127253
DB 1168 PG 166
e Lt BUS STOP ID: 6604
8
PROPOSED PLAN | - - g
. - S Cl({ of Durham
NOTES: — - DATE
1. SEE GENERAL NOTES, LIST OF STANDARDS, AND DETAILS ON | ] SEE SHEET 7 FOR STOP 6128 Ia\ e
SHEET 02. IMPROVEMENTS STADIUM DR (]
2. MOUNT SIGN 70" ABOVE SIDEWALK, 2-0" MIN AND 8' MAX A 80' WIDE PUBLIC R/W y FoonMAN DATE
CLEAR FROM FACE OF CURB TO EDGE OF SIGN. _ -
3. CONTRACTOR TO RETAIN AND PROTECT EXISTING UTILITIES.
ANY DAMAGE TO EXISTING UTILITIES WILL REQUIRE THE
CONTRACTOR TO REPLACE THE UTILITIES AT NO ADDITIONAL ] e
COST TO THE OWNER. z
4. REF SHEET 17 FOR PAIRED STOP DESIGN (6128). 0
G 1524
Trav: [oesnes | crectea
f s
MG = MATCH EXISTING GRADE _ ) z e T PROJECT NO.
PROP HI-VIS CROSSWALK PROP DUMOR TRASH CAN WITH
PROPOSED BUS SHELTER/LANDING WHITE ALUMINUM FINISH — _
AREA/AMENITY PAD 6" PAD R PROP CURB AND GUTTER < g2
[_—"] PROPOSED 4" CONCRETE g3 SIDEWALK JOINT, TYP. PROP BRASCO CURVELINE HDPE #* 2
=5 _ 6 BENCH WITH WHITE ! a
g STA ALUMINUM FINISH
g 2 STADIUM DR TOW AWAY ZONE, “2 §
28 EL=410.78 (MG) A80' WIDE PUBLIC R/W Son g9 | &
" it 53 £L=410.71 (MG), - EL=410.80 (MG) E<| £
== £° rapws=30.00 EL=411.14 (MG) EL=410.93 (MG) PROP RELOCATED > E E
- . BUS STOP SIGN om =3
o o = EL=410.92 (MG) 7 - s 55| =
— et 3 - % PROP URBAN SOLAR £5| 2
eromern d e i E/ LIGHT WITH WHITE — sS4 3
T To ST AT - 3 80 n ok — ALUMINUM FINISH  son 7,; y"‘»‘\‘{u';‘;&';"’s 8. g
pore etioo ] PROP 8X18' 6" { SFw | 8 5
prp— EL=411.21 =4t LANDING/AMENITY PAD A5 e Vi D §
BERE:
e I H =
EL=411.21 J EL=410.92 LR N 8
TYPICAL SECTION N.T.S. PROP CURB RAMP EL=411.05 '-"w @
(DIRECTIONAL EL=41096 _ o R SHEET 0.

EL=411.45 TYPE 1A)

e )




CD\CD. 5600 dwg

Plot Stz §/16/2024 115346 PM - Carolne Smith

File: H:126126947

EXISTING SURVEY/DEMOLITION PLAN N o -
=
| | = 5
5 £
‘ | =8
TDWC LLC. —
VICINITY MAP N.T.S 209 E CARVER ST EXISTING SHELTER, TRASH CAN, AND =
—= PARCEL ID: 172100 ' CONCRETE PAD TO BE REMOVED -
] DB 2735 PG 266 EXISTRAW . N N
o § PB 121 PG 65 1" EIP EXISTING BUS STOP M N
A ‘ SIGN TO BE RELOCATED O O
‘ EXIST ELECTRIC BOX TO
— = PPROPOSED LOCATION \ REMAIN
L\ [ s _ __ o o 4& =0
% Ll
s st —— = ] BUS STOP 5600 8 z
SIDEWALK et 151
36 L | E
__ . i
T mssroe e < 893
g (SEE SHEET 10) — Fa8
2 i MR
~% E CARVER ST ADD INLET PROTECTION AT NEAREST ¥°6 & E 25
h DOWNSTREAM CURB INLET APPROX VW BEELL
A 90" WIDE PUBLIC R/W 100 LF DOWNSTREAM OF SITE k\ A % Sig
2REC
£
BRIEZZ] EXIST CONCRETE TO BE REMOVED
BUS STOP ID: 5600
g
PROPOSED PLAN | N H
|
SrommwatR T oE | 4
_ _ PROPOSED DUMORE TRASH CAN
NOTES: P — WITH WHITE ALUMINUM FINISH
1. SEE GENERAL NOTES, LIST OF STANDARDS, AND DETAILS ON TDWC LLC PROPOSED (2) BRASCO HOOK
SHEET 02. 209 F CARVER ST INVERTED U BIKE RACKS WITH EXIST R/W
2. MOUNT SIGN 70" ABOVE SIDEWALK. 20" MIN AND 8' MAX PROPOSED BRASCO BUS SHELTERWITH =\ pARCEL |D: 172100 T
CLEAR FROM FACE OF CURB TO EDGE OF SIGN. CURVELINE HDPE 6 BENCH WITH WHITE DB 2735 PG 2 Z
3. CONTRACTOR TO RETAIN AND PROTECT EXISTING UTILITIES. ALUMINUM FINISH (REF DETAIL ON SHEET 4) PB 121 PG 65 g
ANY DAMAGE TO EXISTING UTILITIES WILL REQUIRE THE PROPOSED 6%20' 6" 5
CONTRACTOR TO REPLACE THE UTILITIES AT NO ADDITIONAL BUS SHELTER PAD EL=345.94 Submision et
COST TO THE OWNER. EL-346.16 ¥ S M
B . e i
~ E=346.07~_ 1y . 7 o0
MG = MATCH EXISTING GRADE EL=346.14 w0 RO T - I B A
EL=346.36 (MG)—L et 1 / ——346 " )
PROPOSED BUS SHELTER/LANDING SIDEWALK JOINT, TYP. hast T e tw SIDEWALK o =
AREA/AMENITY PAD 6" PAD F1=346.20 (MG) I EL=345.86 (MG) % :
. =346 - =N T S =345, 2
[ PROPOSED 4" CONCRETE Pl /i B A L ﬁ{ 3es o | g
- = ¥ 7 o] @
= £ o
_____________/ R I V. W . = ST —— S, g% §
o i i E CARVER ST —EL=345.70 (MG) PROPOSED BUS STOP IN BIKE Sel 8
ALUMINUM FINISH A90' WIDE PUBLIC R/W LANE PAVEMENT MARKINGS PER 83| &
DETAIL ON SHEET 6 5€| =
PROPOSED RELOCATED - SEE SHEET 10 FOR STOP 6366 ————— 5| &
o= BUS STOP SIGN PROPOSED 10.5%30' IMPROVEMENTS ER| g
P 6" LANDING PAD v, o z
EL=345.99 (MG) Lo E
[ SFV | 8 s
— — — exsTouE HEATA ] s g
IS &
%) o 1)
TYPICAL SECTION TS, ey
o AR S BT
ookttt
it




EXISTING SURVEY/DEMOLITION PLAN .
N ¥ £
.© =
=3
£ CARVER ST N
VICINITY MAP NTS AS0' WIDE PUBLIC R/W ADD INLET PROTECTION AT NEAREST =
il EXIST BIKE LANE DOWNSTREAM CURB INLET APPROX 250 LF v
US STOP 6366 DOWNSTREAM OF SITE ~ M
—— SIGN .\‘. .*.
s st0p 560 \ (VIR
(SEE SHEET ) —
EXISTING BUS STOP 47
SIGN TO BE RELOCATED o) E
" cumrenT LocaTiOn 2
OF BUS STOP 6366 M
I\ SIDEWALK g
— — &L %0s
= — o L5Ea
RETAIN Mo 2557
EXIST POLE \Z -]
gks
VOA DURHAM MAPLE COURT INC. N o: ER
- EXIST RW ZREa
201 COMMONS BLVD T
PARCEL ID: 211759 kS
DB 6491 PG 995
PB 186 PG 33
BRIEZZ] EXIST CONCRETE TO BE REMOVED
BUS STOP ID: 6366
8
PROPOSED PLAN | N g
—— SEE SHEET 9 FOR STOP PROPOSED (2) BRASCO HOOK INVERTED U BIKE
5600 IMPROVEMENTS RACKS WITH WHITE ALUMINUM FINISH PROPOSED BUS STOP IN BIKE LANE
PROPOSED DUMORE TRASH CAN I;:\éEErMEsNT MARKINGS PER DETAIL ON
NOTES: £ CARVER ST WITH WHITE ALUMINUM FINISH
1. SEE GENERAL NOTES, LIST OF STANDARDS, AND DETAILS ON A 90" WIDE PUBLIC R/W PROPOSED 8'X30"
SHEET 02. PROPOSED 620" LANDING PAD
2. MOUNT SIGN 70" ABOVE SIDEWALK. 2'-0" MIN AND 8' MAX ——— BUS SHELTER PAD
. CLEAR FROM FACE OF CURB TO EDGE OF SIGN. e EL=34331(MG) _ _ __ o o e s s
s 3. CONTRACTOR TO RETAIN AND PROTECT EXISTING UTILITIES. — — — — ]
g ANY DAMAGE TO EXISTING UTILITIES WILL REQUIRE THE PROPOSED RELOCATED s
H CONTRACTOR TO REPLACE THE UTILITIES AT NO ADDITIONAL BUS STOP SIGN [ I=
g COST TO THE OWNER. a3 — = e
3 . Drawn: | Designed: | Checked:
fl.————— PROPOSED URBAN SOLAR LIGHT -c—— “‘ ML I ML I KIH
——F1=343.43 WITH WHITE ALUMINUM FINISH PG
MG = MATCH EXISTING GRADE 43.43 6947
R4~
4 i
_m PROPOSED BUS SHELTER PAD/LANDING PROPOSED BRASCO BUS SHELTER — . - 1 —_
AREA/AMENITY 6" PAD WITH CURVELINE HDPE 6 BENCH _EL=343.67 EL . I < a8
_— EL=344.87 (MG} N vy o
[ PROPOSED 4" CONCRETE N WITH WHITE ALUMINUM FINISH — LU — ; -
IV (REF DETAIL ON SHEET 4)  SIDEWALK > EL=344.27 (MG) i n 1
e B e —
e - co| 2
EL=345.05 (MG): PROP RETAINING WALL 39| g
S— P — EL=345.05 (MG) . AT BACK OF SIDEWALK 5 ~ g
£ EL=345.25 (MG) EL=345.08 (MG)_ - +4:57 (MC) EXIST R/W 3 % c
v e VOA DURHAM MAPLE COURT INL. \—EL=344.57 (MG) = <
€ — AR 201 COMMONS BLVD E‘ 5 I
s e o PARCEL 1D:211759 S4| g
z I 6491 PG 99 v, a z
8 S 7 Ciyof Duar PB 186 PG 33 sse g, | o 3
b ove S N P~ T
B o Gupe neNeERNG oate 5 %’:’ 1| & "
g — — — easTeRade STORMWATER DATE - ] 2
S TRANSPORTATION DATE ER 3
EH TYPICAL SECTION N.T.S. VWATER MANAGEWENT oATE H ’:W HIE
B s FLOODPLAN oaTE %
b b e
S e o s




CD\CD_ 5185 dwg

8/16/2024 1:55:38 PM - Carolne Smith

EXISTING SURVEY/DEMOLITION PLAN

CERTIFICATION OF EX0RESS DEDICATION FOR PUBLIC US=

A

VICINITY MAP

Gty of Durham 2024-01-01 Page
242 [Reconstruction of exiting sidewalk and bus stop landing pad]
(‘Sidewalks”) are expressly

requirements, City Coundi m
Councl conveys the
n

repair the sidewalks in the Gity's sole discretion. The right of
Tight of way s also

EXIST ASPHALT AND CURB & GUTTER

vz TO BE REMOVED

BRIIZE] EXIST CONCRETE TO BE REMOVED

granted to the City 50 the ity can maintain and repair the sidewalks.
after acceptance. The City n s sole discretion has the right to

Way necessary to perform maintenance or repair after acceptance.

PARCEL ID:

DB 8915 PG 695
__ PB97PG100

Scale: 17 10

LANE DENTAL PROPERTIES LLC.
1201 CLARENDO

METAL FLUME

100877 RETAIN EXISTING METAL FLUME

PROPOSED TEMPORARY SILT
FENCE (NCDOT STD 1205.01)

EXIST UTILITY POLE TO REMAIN-

CLARENDON ST
A 60" WIDE PUBLIC R/W

STOP SIGN

2
R

BRI
bR
Brsasiass

EXIST RAMP TO BE
REPLACED

EXIST CURB AND

GUTTER TO BE
REMOVED AND
N REPLACED AT RAMP
Jg)’ W CLUB BLVD
5 A8 WIDE PUBLIC R/W
— I

EXIST UTILITY POLE TO REMAIN

CLARENDON ST

PROPOSED PLAN |

NOTE
1
SHEET 02.

CLEAR FROM FACE OF CURB TO EDGE OF SIGN.

MG = MATCH EXISTING GRADE

[____] PROPOSED 4" CONCRETE

AREA/AMENITY 6" PAD

TYPICAL SECTION
N.T.S.

ES:
SEE GENERAL NOTES, LIST OF STANDARDS, AND DETAILS ON

2. MOUNT SIGN 7'-0" ABOVE SIDEWALK. 2'-0" MIN AND 8' MAX

TAL PROPERTIES LLC.

EL=397.32
__Pao7p6100 i s
EL=398.11 (MG,
SIDEWALK JOINT, TYP-
EL'=397.81 (MG).
URBAN SOLAR LIGHT W/ —EL=396.99
WHITE ALUMINUM FINISH

7
EL=397.00-

3. CONTRACTOR TO RETAIN AND PROTECT EXISTING UTILITIES. _ __ —
ANY DAMAGE TO EXISTING UTILITIES WILL REQUIRE THE PROPOSED RELOCATED BUS- ——
CONTRACTOR TO REPLACE THE UTILITIES AT NO ADDITIONAL STOP SIGN =—==
COST TO THE OWNER. EL=396.87 (MG)
4. IF ANY DAMAGE OCCURS TO ADJACENT SIDEWALK PANELS, PROPOSED BRASCO CURVELINE 6
CONTRACTOR TO REPLACE ENTIRE PANEL. HDPE BENCH WITH WHITE
ALUMINUM FINISH

PROPOSED DUMORE TRASH CAN W/ WHITE-
ALUMINUM FINISH

PROPOSED 8'X30' 6™
LANDING/AMENITY PAD

PROPOSED BUS SHELTER/LANDING

PROP GRADE.
— BT GRADE

METAL FLUME —

EL=396.87 (MG)

|
E1=397.71 (MG)

’7 EL=397.67 (MG)

EL=397.25

4

FL=397.54 (MG)

EL=397.51-
EL=396.99

=

—
—
—
—

iy of Durtam
Approved
o ENGINEERING
STORMWATER
TRANSPORTATION
WATER MANAGEMENT
FLOODPLAIN

o

A 68' WIDE PUBLIC R/W

PROPOSED TEMPORARY TRANSIT
ACCESS EASEMENT (150 SF)
EL=397.51 (MG}
— STOP SIGN
£1=397.40 (MG)
E1=397.51 (MG)
25'X25' SIGHT TRIANGLE

o
\335' INTERSECTION SIGHT
,,45 DISTANCE

z
PROPOSED (2) 58
DIRECTIONALCURB 5 3
RAMPS (DURHAM g2
DETAIL 405.04) o]
g H

PROPOSED 3
HI-VISIBILITY <

CROSSWALK
W CLUB BLVD

W CLUB BLVD
A 68" WIDE PUBLIC R/W

@ =
=
N o) &
< <=
A 2 3
| =8
| v
e o AN A A
DERRICK BEGAWN LEAKE. 4
1614 W CLUB BLVD Féal "*-
PARCEL ID: 100854 U u
DB 9679 PG 254
PB 171 PG 344
(]
- z i
— __|ou
EXIST BUS STOP SIGN TO BE n<
RELOCATED i 151
: £
g
E B
: s
3 988
g BUS STOP 5495 & §323
3 SiGN N7 %8
< N2 =552
2REX
£
BUS STOP ID: 5495
g
g
&
STOP SIGN
£1-396.92 (MG)
F1=396.62 (MG) "
£1=396.53 (MG) H
Eroe
Giee

96.52 (TOP OF PAVEMENT)

396.31 (GUTTER FLOW LINE)

Drawn: [ Desagned | Checkea
oes | o | wH

96.53 (TOP OF PAVEMENT)
EL=396.32 (GUTTER FLOW LINE)

PROJECT NO.

- \\
EL=396.53
EL=396.57 (MG)
EL=396.58 (MG)

EL=
[EL=396.32 (GUTTER FLOW LINE)
96.45 (TOP OF PAVEMENT)

96.24 (GUTTER FLOW LINE)

v,
SR

SN CARGe,

S

i OSHIIN Yo
gty sigred By oSz Hurst
o 003 8.0 240360400

L

Durham, NC

5495 - CLARENDON ST AT CLUB BLVD NW/

Bus Stop Improvements - #A-1

SHEET NO.
11




CDICD_ 5104 dwg

£
H
£
B

EXISTING SURVEY/DEMOLITION PLAN

A VICINITY MAP
N [ |
‘ | “ ‘

\‘ |
: E—H

S

W R T N

/ -

/ emans

BREXKK]  EXIST CONCRETE TO BE REMOVED

\ NETTIE L DEARING \
1707 E MAIN ST
PARCEL ID: 111647
\ DB 140 PG 425
PBSAPG 83
~ — 374 EXISTING FENCE TO ‘
— REMAIN IN PLACE L
2"EIP 3,
‘ 4 ~ EXISTING RIGHT OF WAY
— A

- IR R TIRIRRIY]
= R RS S
S
2, IR

= £

qu
~——————— ADD INLET PROTECTION AT NEAREST
DOWNSTREAM CURB INLET AT E MAIN
AND N PLUM ST INTERSECTION

EXISTING WATER BOX TO REMAIN

E MAIN ST
A50' WIDE PUBLIC R/W

EXISTING TRASH CAN TO BE REMOVED

EXISTING BUS STOP SIGN TO BE REMOVED AND RESET TO MEET HEIGHT REQUIREMENTS

BUS STOP 5404
POWER POLE 26N

PROPOSED PLAN |

NOTES:

1. SEE GENERAL NOTES, LIST OF STANDARDS, AND DETAILS ON
SHEET 02.

2. MOUNT SIGN 7'-0" ABOVE SIDEWALK. 2'-0" MIN AND 8' MAX
CLEAR FROM FACE OF CURB TO EDGE OF SIGN.

3. CONTRACTOR TO RETAIN AND PROTECT EXISTING UTILITIES.
ANY DAMAGE TO EXISTING UTILITIES WILL REQUIRE THE
CONTRACTOR TO REPLACE THE UTILITIES AT NO ADDITIONAL
COST TO THE OWNER.

4. IF ANY DAMAGE OCCURS TO ADJACENT SIDEWALK PANELS,
CONTRACTOR TO REPLACE ENTIRE PANEL.

5. CONTRACTOR MUST STAY IN RIGHT OF WAY TO PERFORM ALL
'WORK. EXISTING FENCE ON PARCEL 111647 TO REMAIN
UNDISTURBED.

MG = MATCH EXISTING GRADE

PROPOSED BUS SHELTER/LANDING
AREA/AMENITY PAD 6" PAD
[____] PROPOSED 4" CONCRETE

ity of Dutham

‘ NETTIE L DEARING ‘
1707 E MAIN ST
PARCEL ID: 111647 |

‘ DB 140 PG 425
PB 5A PG 83

EXISTING RIGHT OF WAY PROPOSED URBAN SOLAR |
LIGHT WITH WHITE
ALUMINUM FINISH

1.0

EL=373.82
2" EIP —

REPLACE SIDEWALK AS
NEEDED TO TIE OUT TO
EXIST AT 5% MAX

et

@S TYPICAL SECTION

PROP GRADE
EXIST GRADE

N.T.S.

S—EL=373.75

~EL=373.68 (MG)

PROPOSED DUMORE TRASH CAN
WITH ALUMINUM FINISH

PROPOSED BRASCO CURVELINE

EL=373.17 (MG) f‘[n;)SPHE BENCH WITH ALUMINUM

POWER POLE — PROPOSED 8'X'20" 6"
LANDING/AMENITY
PROPOSED RELOCATED BUS STOP
SIGN AND NO PARKING SIGN, RESET
TO MEET HEIGHT REQUIREMENTS

Durham

) ¥ Triangle

D)

F ¢
X

C
C

KITTELSON
&ASSOCIATES

4

NC LICENSE #C-4196

|4
A

702 OBERLIN RD, SUITE 410

lrero] P 919.926.1291

REVISION

DATE

Durham, NC

<

R

Yo,

3

&

P&

&
Bus Stop Improvements - #A-1
5404 - E MAIN ST AT HYDE PARK AVE (WB)

-,

e,

B




Piot Stz §/16/2024 1:57:32 PM - Caroline Smith

File: H:126126947

CD\CD. 6085 dwg

EXISTING SURVEY/DEMOLITION PLAN

CONSTRUCTION OF IMPROVEMENTS.

MG = MATCH EXISTING GRADE
PROPOSED 6" CONCRETE

[____] PROPOSED 4' CONCRETE

'CONSTRUCTION. MATCH EXISTING
SIDEWALK AT NEAREST SIDEWAL

SWALK o)

JOINT.

(MG}
EL=373.26 (MG),

TYPICAL SECTION "
PROP GRADE 4
— — — exsTome 31 =
N.T.S. 6" CONCRETE ~
LANDING PAD -
(8.5' WIDE) —
—
/ /— TIETOBXIST AT
1.5% MAX FACE OF WALL
E MAIN ST == v ——r T
weT T T T Ty L 6" TALL SURFACE
MOUNTED CURB AT
6" aBc — | BACK OF LANDING
COMPACTED SUBGRADE

" PROPOSED DUMOR

. 100
:EL 373.72

EL=374.17 (MG)

B

TRASH CAN
W T35

PROPOSED BRASCO CURVELINE

HDPE 6 BENCH WITH WHITE
ALUMINUM FINISH

3167\

TIMOTHY D N KING
1706 E MAIN ST
PARCEL ID: 112104
DB 9118 PG 396

EL=374.11 (MG)
EL=374.22

C 377
BRICK WAL pROPOSED 6" TALL SURFACE 78—
~—— MOUNTED CURB

=31

EXISTING RIGHT OF WAY

PROPOSED LIMITS OF SIDEWALK
‘CONSTRUCTION. MATCH EXISTING
SIDEWALK AT NEAREST SIDEWALK
JOINT.

2
1" EIP

14 3GH-BPV
JAV NuVd IAAH S

el

¥ £
2 8
5 =
A = a8
WRTER ALV ‘ 2
PROPOSED TEMPORARY SILT FEN ~N LOODPLAN DATE ~ M
TYP. (NCDOT STD 1205.01) £ MAIN ST o M N
' WIDE PUBLIC R/W <50 5@ ‘ \UJ O/
BUS STOP
EXIST POWER POLE TO REMAIN ~ < SIGN ™~ “
23 DOME PAD Zn
Ll
it it i it it
" e EXISTING BUS STOP SIGN (o]=
\ TO BE RELOCATED n<
s ks =10
—
©
SIDEWALK / OO 5 P \\ E
g SR — i :
— EEM
— = = 4 — - =31 IS i
- - — 376/Z77 / / . I
— H y52%
- — BRICK WAL - ) z 2E=S
5T — e 35 O N %g vVEE
- — _ah 1 — EXIST BRICK WALL TO REMAIN 377— — L EXISTING RIGHT OF WAY ” 2RED
i . —_— == =
— = “\Ex[s%'—me 7KQ REMAIN — — _ — — k3
- T - 5 — . e —
. TIMOTHY D N KING ‘
MIN YI AND 1706 E MAIN ST
BRIEZZ] EXIST CONCRETE TO BE REMOVED 1%3;»;6,\/?:@:]5\' ‘ PARCELID: 112124
DB 9118 PG 39
PARCELD: 112105 BUS STOP ID: 6086
8
PROPOSED PLAN | g
PROPOSED 820"
NOTES: LANDING PAD
1. SEE GENERAL NOTES, LIST OF STANDARDS, AND DETAILS ON C
SHEET 02. — E MAIN ST PROPOSED RELOCATED
2. MOUNT SIGN 70" ABOVE SIDEWALK. 20" MIN AND 8' MAX PROPOSED (1) BRASCO A5Q' WIDE PUBLIC R/W BUS STOP SIGN
CLEAR FROM FACE OF CURB TO EDGE OF SIGN. INVERTED U BIKE RACK - N
3. CONTRACTOR TO RETAIN AND PROTECT EXISTING UTILITIES. WHITE EL=373.06 (MG) PROPOSED URBAN SOLAR LIGHT WITH -
ANY DAMAGE TO EXISTING UTILITIES WILL REQUIRE THE ALUMINUM FINISH 3>, EL=373.60 (MG) WHITE ALUMINUM FINISH DOME PAD s
CONTRACTOR TO REPLACE THE UTILITIES AT NO ADDITIONAL 3>, EL=373.47 (MG) \ ik
COST TO THE OWNER. — =
4. IF ANY DAMAGE OCCURS TO ADJACENT SIDEWALK PANELS,  — L=373.14 (MG 3.0 — e
CONTRACTOR TO REPLACE ENTIRE PANEL. =373.14 (MG) B
5. OVERGROWTH AND LEAVES TO BE REMOVED BEFORE PROPOSED LIMITS OF SIDEWALK ool I S

PROJECT NO.

T

B

o,

€3

R
e Eataearty

Bus Stop Improvements - #A-1
Durham, NC
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<2 E
ADD INLET PROTECTION AT NEAREST 2 g E
DOWNSTREAM CURB INLET APPROX 150 LF S ROXBORO ST RETAIN EXISTING Y T =
A VARIAB| =
DOWNSTREAM OF SITE LE PUBLIC R/W PEDESTRIAN RAMP = 8
A\ A}
REMOVE EXISTING | . h
TRASH CAN T —’}/
3 }
&
3 i o S 2 B
TRAFFIC LIGHT- e woro——L- i & ]
SIGN SN
— _ / - =
- Coar ™ Z9
T~ 399 & 1]
\ v O =
S (TO REMAIN) 0 4
\ \ (TO REMAIN) s
RETAIN EXISTING ~ — 5
POWER POLE ~ 398 Eg §
] \ EQ s
EXISTING N 3884
META 397 - US STOP 5689 X 3522
SHED 398 VW BT
REMOVE EXISTING ~% SIGN (TO REMAIN) N =85 a
BUS SHELTER — SRED
2
REMOVE EXISTING EXISTING RW
BENCH ~
BRRZLE] EXIST CONCRETE TO BE REMOVED EXISTING BENCI HANDRAIL [ - .

BUS STOP ID: 5689

PROPOSED PLAN |
A

REVISION

NOTES: PROPOSED 11.5X14' 1
1. SEE GENERAL NOTES, LIST OF STANDARDS, AND DETAILS ON N wfﬂm’ffgﬁ éTR 6"LANDING/AMENITY/SHELTER PAD

SHEET 02. ( W EL=396.16 (MG)
2. MOUNT SIGN 70" ABOVE SIDEWALK. 20" MIN AND 8' MAX EL-395.80 (MG)—_ EL=395.94 (M)

CLEAR FROM FACE OF CURB TO EDGE OF SIGN.
3. CONTRACTOR TO RETAIN AND PROTECT EXISTING UTILITIES.
ANY DAMAGE TO EXISTING UTILITIES WILL REQUIRE THE

’ EL=39623(MG)

H CONTRACTOR TO REPLACE THE UTILITIES AT NO ADDITIONAL © - REBUILD RAMP @
H COST TO THE OWNER. i 23 =] | WING 8
2| 4. IF ANY DAMAGE OCCURS TO ADJACENT SIDEWALK PANELS, TRAFFIC LIGHT- s oo . Sy o =
7 A & EL=396.44 (MG) >
2 E ENTIRE PANEL. i iy mission Date:
g CONTRACTOR TO REPLACI . SIGN WAL JOINT, TYP. ! 4‘; - - g
MG = MATCH EXISTING GRADE - _ 96.24. S
0 7] PROPOSED BUS PROJECT NO.
AT
SHELTER/LANDING 7€ = TOP OF CURG T~ 26947
AREAJAMENITY PAD 6" PAD BC = BOTTOM OF CURB = FL— EXISTING CONCRETE TO BE REMOVED
[___] PROPOSED 4" CONCRETE & L AND REPLACED WITH LANDSCAPING PER
PROPOSED DUMORE DURHAM STANDARDS

[—""] PROPOSED LANDSCAPED AREA TRASH CAN WITH WHITE
ALUMINUM FINISH

398

EL=396.71 (MG) cyoluten

-

<<
* &
; ]
2} E
= 2
encnezn oure g2 | 5
e STORMWATER DATE g g

@ N & b ¥ "TRANSPORTATION DATE =
& iy e TRy PROPOSED SURFACE MOUNTED FL=396.31 BUS STOP 5689 WATER MANAGEMENT - DATE SE| &
& CONCRETE CURB ALONG EDGE OF SIGN FLOODPLAN  — DATE s <]
H PROPOSED SHELTER Q= Q
§ EZ| ¢
: =a| g
a [=% «
8 PROPOSED BRASCO BUS SHELTER WITH o ;
- CURVELINE HDPE 6 BENCH WITH WHITE & 2
b TYPICAL SECTION ALUMINUM FINISH (REF DETAIL ON SHEET 4) HANDRAIL s ]
£33 STEPS —
S PROP GRADE @
P EXIST GRADE N.T.S.

ST
e e 14




CDICD_ 5054 dwg
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EXISTING SURVEY/DEMOLITION PLAN
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EXISTING SURVEY/DEMOLITION PLAN
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Plot Samp: /16/2024 2:01:35 PM - Carolne Smith

EXISTING SURVEY/DEMOLITION PLAN
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GoTriangle Bus Stop Improvements - #A-1

EXHIBIT B
PROJECT SPECIAL PROVISIONS

1. SITES REQUIRING FINAL AGREEMENTS

The following improvement locations are in the process of being approved by adjacent
property owners or appropriate jurisdictions but are included in this bid proposal.
Approvals to begin work on these sites are expected to fall within the project duration
with sufficient time to complete the work prior to the end of contract date. No work on
these sites shall begin without written notification from the Engineer or Owner. Any work
performed by the Contractor at these locations before their notice to proceed will be at
no cost to the Owner and any work to repair unauthorized work will be at no additional
cost to the Owner. Should this work not be feasible to complete within the project
duration at the determination of the City, a contract change order may be provided or
these sites may be removed from the work to be completed. Should the plans require
changes, a revised plan sheet is to be provided and a change order may be issued
based on changes to items and quantities to be constructed. No change order increases
will be made for the inclusion of this work upon notice to proceed.

This list of sites is not intended to be all-inclusive, and it shall be the Contractor’s
responsibility to make sure the proper documents and authorized plans are received
from the City and Engineer prior to beginning work at any location.

Site 6128 — Stadium Dr at Wyldewood Rd (Foxfire Apts)
Site 6604 — Stadium Dr at Wyldewood Rd (NB)
Site 5600 — Carver St at Commons Blvd (WB)
Site 6366 — Carver St at Commons Blvd (EB)
Site 5495 — Clarendon St at Club Blvd NW
Site 5404 — E Main St at Hyde Park Ave (WB)
Site 6086 — E Main St at Hyde Park Ave (EB)
Site 5689 — S Roxboro St at Umstead St

Site 5054 — University Dr at Larchmont Rd
Site 6276 — S Alston Ave at Duke Health (SB)
Site 5424 — S Roxboro St at Bond St

Site 6061 — Ross Rd at Fernando St

2. MOBILIZATION/TRAVEL TIME

Mobilization/Travel Time payment will be made by Lump Sum and is to include all
mobilization of the contractor’'s equipment and personnel to perform the work required
under this contract.

3. DEMOLITION

PSP-1



GoTriangle Bus Stop Improvements - #A-1

EXHIBIT B

Demolition will be completed in accordance with Section 200 of the latest version of the
NCDOT Standard Specifications for Roads and Structures. Removal of existing
benches, curb and gutter, sidewalk, asphalt pavement, pipes, trimming of trees, trees
and bushes within the construction limits, amenities are included in this work. Removal
of additional concrete curbs, sidewalks, or other structures to the nearest joint when
within two feet of joint will be considered incidental to Demolition and no additional
payment shall be made unless otherwise noted and approved by the Engineer.

The hauling, transport, and delivery of amenities or other items to be returned to the
Owner’s facilities is considered incidental to Demolition.

Perform clearing on this project to the limits established by “Method of Clearing - Method
[I" shown on Standard No. 200.02 of the NCDOT 2024 Roadway Standard Drawings.

Demolition payment will be made by lump sum and is to include all labor, materials,
transportation, and incidentals required to suitably remove and properly haul all
salvaged materials or to properly dispose of as noted on the plans.

4. MAILBOX, SIGN, AND MISCELLANEOUS APPURTENANCES MAINTENANCE

The Contractor shall be required to maintain mailboxes, signs, and all miscellaneous
appurtenances impacted by the construction activities in working order for the duration
of construction and as directed by the Engineer. Work on the same items shall be
done in a timely manner. No separate payment for work on these items will be made
as the work will considered incidental to other items in the contract unless otherwise
noted in the contract documents, including final relocation of mailboxes, signs, and
other miscellaneous appurtenances

5. EARTHWORK

The work covered by this section consists of the excavation, placement, and compaction
or satisfactory disposal of all materials encountered within the limits of the work
necessary for the construction of the project in conformity with the lines, grades, and
typical sections shown on the plans or established by the Engineer.

The Contractor shall fill areas that settle unevenly during the course of construction at
no additional cost to the Owner.

UNCLASSIFIED EXCAVATION

All material excavated in order to achieve the site lines, grades, and cross sections
shown on the plans shall be classified as Unclassified Excavation.

Whenever encountered during work, remove any trash and non-natural debris. Remove
all roots and pieces of wood or debris larger than three (3) inches in diameter.
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EXHIBIT B
All suitable material removed in the excavation shall be used as far as practicable in the
formation of embankments, subgrades, and shoulders, and at such other places as may
be indicated on the plans or directed by the Engineer. Unsuitable material and excess
excavated material not required for construction of embankments shall be properly
disposed of offsite at no additional cost to the Owner.

The intersection of slopes with natural ground surfaces, including the beginning and
ending of cut slopes, shall be uniformly rounded as shown on the plans or as may be
directed by the Engineer. Concurrent with the excavation of cuts, the Contractor shall
construct intercepting berm ditches or earth berms along and on top of the cut slopes at
locations shown on the plans or designated by the Engineer. All slopes shall be finished
to reasonably uniform surfaces acceptable for seeding and mulching operations. All
protruding roots and other objectionable vegetation shall be removed from slopes.

When the Contractor's excavation operations encounter graves, the operations shall be
temporarily discontinued in the vicinity of the graves and not resumed until so directed
by the Engineer.

When the Contractor's excavation operations encounter artifacts of historical or
archeological significance, the operations shall be temporarily discontinued in the
vicinity of the artifacts and not resumed until so directed by the Engineer. Disposition of
the artifacts shall be in accordance with the requirements of the State Division of
Archives and History.

A tolerance of plus or minus 0.10 foot from the established grade will be permitted in the
roadbed after it has been graded to a uniform surface.

The Contractor shall be responsible during construction and until final acceptance for
the maintenance of all work covered by this section.

During construction and until final acceptance, the Contractor shall shape the excavated
surface to provide for the drainage of surface runoff along and throughout the length of
the cut, shall construct temporary ditches, and use any other methods necessary to
maintain the work covered by this section so that the work will not contribute to excessive
soil erosion.

As much as practicable, the Contractor shall perform the work covered by this
subsection and the construction of embankments in such a manner that cut and fill
slopes will be completed to final slopes and grade in a continuous operation. The
operation of removing excavation material from any cut and the placement of
embankment in any fill shall be a continuous operation to completion unless otherwise
permitted by the Engineer.
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EXHIBIT B
If grading operations are suspended for any reason whatsoever, partially completed cut
and fill slopes shall be brought to the required slope and the work of seeding and
mulching or other required erosion control operations shall be performed.

EMBANKMENT

The work covered by this subsection consists of placing in embankments, backfills, and
earth berms, suitable material excavated as previously described by these specifications
in conformity with the lines, grades, and typical cross sections shown on the plans or
established by the Engineer. It shall include the preparation of the areas upon which
the embankment is to be constructed; the formation, compaction, stability, and
maintenance of the embankment.

Before embankment construction is begun, all vegetation, debris, deleterious and
unsuitable material shall be removed from the area within the limits of the embankment.

Embankment material and backfill material shall consist of clean, readily compactible
earthen material with a maximum particle size of two (2) inches. Embankment material
shall be free from debris, organic matter, frozen or deleterious material, and shall be
approved for use by the Owner.

The embankment material shall be deposited and spread in successive, uniform,
approximately horizontal layers of not more than eight (8) inches in depth, loose
measurement, for the full width of the cross section, and shall be kept approximately
level by the use of effective spreading equipment. Each layer of the embankment shall
be thoroughly compacted as hereinafter specified. Hauling shall be distributed over the
full width of the embankment, and in no case will deep ruts be allowed to form during
the construction of the embankment. The embankment shall be properly drained at all
times.

All embankment material shall be compacted as specified herein unless otherwise
provided in the contract or directed by the Engineer. Compaction equipment used by
the Contractor shall be adequate to produce the required compaction and produce a
uniformly constructed embankment with all layers uniformly bound to all preceding
layers.

The embankment material shall be compacted to at least 95% of the maximum dry
density obtained by compacting a sample of the material in accordance with ASTM D-
698, except for the upper one foot of subbase below pavement base, which shall be
compacted to at least 100% of the maximum dry density obtained by compacting a
sample in accordance with ASTM D-698. Embankment materials shall be compacted
at a moisture content satisfactory to the Engineer, which shall be approximately that
required to produce the maximum dry density. The Contractor shall dry or add moisture
to the embankment material when required to provide a uniformly compacted and stable
embankment.
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Backfill materials placed around and over pipe culverts, box culverts, and arch culverts,
and embankment materials placed around other structures, shall be clean select
material. The material shall be placed and compacted in a manner, which will avoid
unbalanced loading and will not produce undue stress on the structure. Such
embankments shall be placed in loose layers not to exceed six (6) inches in depth and
each layer shall be thoroughly compacted as hereinafter specified. All pipe culverts,
box culverts, and arch culverts, after being backfilled as specified in this subsection,
shall be protected by a three (3) foot cover of fill at any time that heavy hauling
equipment is permitted to cross during construction of the roadway. Any damage or
displacement to culverts or other structures due to the Contractor's operation shall be
corrected or repaired by the Contractor prior to final acceptance at no cost to the Owner.

The Contractor shall be responsible during construction and until final acceptance for
the maintenance of all embankments made under the contract.

During construction and until final acceptance, the Contractor shall construct temporary
or permanent earth berms along the outer edges of the top surface of the embankment,
construct temporary ditches, shape the embankment surface to provide for the drainage
of surface runoff along and throughout the length of the embankments, and use any
other methods necessary to maintain the work covered by this section so that the work
will not contribute to excessive soil erosion.

The contractor shall replace, at no cost to the Owner, any portion of embankments,
which have become displaced or damaged due to carelessness or neglect on the part
of the Contractor. Where the work has been properly constructed, completely drained,
and properly maintained, and damage occurs due to natural causes, the Contractor will
be paid at the contract unit price for the excavated material required to make necessary
repairs to such damage. Measurements of quantities must be performed and approved
prior to commencement of work.

All embankments shall be brought to the grade shown on the plans, or established by
the Engineer, prior to final inspection and acceptance by the Engineer.

UNDERCUT EXCAVATION

The work covered by this subsection consists of the excavation, placement, and
compaction and/or satisfactory disposal of materials removed from a location below the
finished graded cross section.

When the Engineer determines that the natural soil materials are undesirable in their

location or condition, the Engineer may require the Contractor to remove this
undesirable material and backfill with approved material properly compacted.
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Where undercutting is required adjacent to or beneath the location of a proposed
drainage structure, undercut and backfill shall be done over a sufficient distance
adjacent to the installation to prevent future operations from disturbing the completed
drainage structure.

All materials removed in the work of undercut excavation will be classified by the
Engineer as either suitable for use without excessive manipulation and utilized by the
Contractor elsewhere in the work, or unsuitable for further use and disposed of by the
Contractor as directed by the Engineer.

The Contractor shall conduct undercut operations in such a way that the Engineer can
take the necessary measurements before any backfill is placed.

Backfill in undercut areas shall be placed as a continuous operation along with the
undercutting operation. Backfill material shall not be placed in water unless otherwise
permitted by the Engineer.

BORROW EXCAVATION

The work covered by this subsection consists of the excavation of approved material
from borrow sources and the hauling and placing of this material as required on the
plans or as directed by the Engineer. It shall also include the satisfactory disposal of
any material from the borrow source which is not suitable for use. All work covered by
this subsection shall be in accordance with Section 230 of the latest version of the
NCDOQOT Standard Specifications for Roads and Structures.

PAYMENT

Earthwork payment will be made by Lump Sum and to include all labor, materials,
transportation, and incidentals required to perform the work described within this section
including, but not limited to, excavation, removal and disposal of undesirable material,
backfilling with suitable material, constructing embankments necessary to achieve the
grades indicated on the plans, and maintaining the work.
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6. EROSION CONTROL

Temporary and permanent erosion control measures shall be furnished, constructed,
maintained, and removed in accordance with the current NCDOT standard
specifications with the exception of Method of Measurement and Payment. Erosion
control measures shall be provided for all land disturbing activities in accordance with
the Contract Documents and/or an erosion control plan approved by the North Carolina
Department of Environment and Natural Resources (NCDENR). Temporary measures
shall be installed by the Contractor, then inspected by the Inspector for compliance prior
to any land disturbing activity. The inspection and approval process shall be required
on each phase of construction. All permanent erosion control measures shall be
incorporated into the work at the earliest practical time. All temporary measures shall
be maintained until the permanent measures have taken effect. Temporary and
permanent measures shall be coordinated to provide effective and continuous erosion
control throughout the construction and post-construction period to minimize siltation of
streams, lakes, reservoirs, and other impoundments, ground surfaces, and other
property. These measures shall remain in effect until final approval for removal is given
by the Inspector and/or the NCDENR at which time the Contractor shall remove all
temporary erosion control measures at no additional cost to the Owner.

The Contractor shall be familiar with the applicable provisions of the Sedimentation
Pollution Control Act of 1973, General Statutes, Chapter 113A, Article 4. The Contractor
shall be responsible for incorporating conservation procedures necessary to comply with
this act in minimizing erosion and sediment pollution associated with the construction of
this project as directed by the Engineer.

The Contractor shall be financially responsible for any and all fines that result from the
Contractor's failure to install and/or maintain erosion control measures in accordance
with the Contract Documents.

The Contractor shall check all erosion and sediment control measures for stability and
operation following each rainfall event, and no less than once per week. The Contractor
shall make any needed repairs immediately to maintain all control measures as
designed.

The Contractor shall clean out all sediment trapping devices when the device reaches
50% trap capacity and shall dispose of the sediment by spreading on the site in a
protected area or by hauling away if not suitable for fill at no additional cost to the Owner.

TEMPORARY MEASURES

Temporary Silt Fence shall be installed around inlets, at the toe of all fill slopes,
and any other necessary locations as shown on the plans and as directed by the
Engineer. Silt fence shall be erected in accordance with the latest version of the
NCDOT Standard Specifications for Roads and Structures.
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Inlet Protection shall be installed around inlets and any other necessary locations
as shown on the plans and as directed by the Engineer. Inlet protection shall be
erected in accordance with the latest version of the NCDOT Standard
Specifications for Roads and Structures.

Diversion Ditches shall be installed at the top of cut and fill slopes and any other
necessary locations as shown on the plans and as directed by the Engineer.
Diversion ditches shall be installed in accordance with the latest version of the
NCDOT Standard Specifications for Roads and Structures.

Tree Protection Fence shall be installed around the drip line of trees in the
construction work area as shown on the plans and as directed by the Engineer.
The tree protection fence shall be installed in such a manner that it prevents all
construction activities from encroaching into the area inside the drip line of the
tree. The material and installation specifications for the tree protection fence shall
be approved for use by the Engineer prior to installation.

Construction _Entrances shall be installed at all points of access to the
construction site. Any access point, which does not have a construction
entrance, shall be barricaded to prevent its use. Construction entrances shall be
installed in accordance with the latest version of the NCDOT Standard
Specifications for Roads and Structures. Construction entrances shall be
included in the unit bid price for “Mobilization.”

Sediment and Filter Basins shall be installed at all points where accumulated
runoff is released to natural drainage channels as shown on the plans and as
directed by the Engineer. Sediment pits and filter basins shall be sized to hold
1800 cubic feet of sediment for every acre of denuded area tributary to the
structure. Sediment and filter basins shall be installed in accordance with the
latest version of the NCDOT Standard Specifications for Roads and Structures.

Catch Basin Risers/Filters shall be installed at proposed catch basin locations or
at other necessary locations as shown on the plans and as directed by the
Engineer. Catch basin risers/filters shall be erected in accordance with the latest
version of the NCDOT Standard Specifications for Roads and Structures.

Check Dams shall be installed in ditches any and at other necessary locations as
shown on the plans and as directed by the Engineer. Check dams shall be
erected in accordance with the latest version of the NCDOT Standard
Specifications for Roads and Structures.

Matting for erosion control shall be jute matting or excelsior matting. Matting for
erosion control shall not be dyed, bleached, or otherwise treated in a manner that
will result in toxicity to vegetation.
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Jute Matting: Jute matting shall be of a uniform open plain weave of single jute
yarn, forty-eight (48) inches in width, plus or minus one (1) inch. The yarn shall
be of a loosely twisted construction and shall not vary in thickness by more than
one-half its normal diameter. There shall be 78 warp ends, plus or minus 2, per
linear yard; and the weight shall average 1.22 pounds per linear yard of the
matting with a tolerance of plus or minus 5 percent.

Excelsior Matting: Excelsior matting shall consist of a machine-produced mat of
curled wood excelsior at least 47 inches in width. The mat shall weigh 0.975
pounds per square yard with a tolerance of plus or minus 10 percent. At least
80% of the individual excelsior fibers shall be 6 inches or more in length. The
excelsior fibers shall be evenly distributed over the entire area of the blanket.
One side of the excelsior matting shall be covered with a woven fabric of twisted
paper cord or cotton cord, or with an extruded plastic mesh. The mesh size for
either the fabric or plastic mesh shall be a minimum of 1” x 17 and a maximum of
1-1/2” x 3.

Wire Staples: Staples shall be machine-made of No. 11 gage new steel wire
formed into a “U” shape. The size when formed shall be not less than 6 inches
in length with a throat of not less than 1 inch in width.

Erosion Control payment will be made by Lump Sum and will include all work covered
by this section including, but not limited to, the labor, equipment, and materials for
furnishing, installing, and removing all temporary erosion control measures indicated on
the plans, and maintenance of the work throughout the life of the project as required by
the Inspector.
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7. TEMPORARY TRAFFIC CONTROL

The work covered by this section consists of the furnishing, erecting, maintaining,
relocating, and removing traffic control devices in accordance with the Contract as well
as the following sections from the latest version of the NCDOT Standard Specifications
for Roads and Structures, with the exception of the method of payment, or as directed
by the Engineer:

Section 1101 Work Zone Traffic Control General Requirements
Section 1105 Work Zone Traffic Control Devices

Section 1110 Work Zone Signs

Section 1115 Flashing Arrow Boards

Section 1130 Drums

Section 1135 Cones

Section 1145 Barricades

Section 1150 Flaggers

Temporary Traffic Control payment will be made by Lump Sum and is to include all work
covered by these sections including furnishing, erecting, relocating, maintain, and
removing any and/or all temporary traffic control devices.

8. THERMOPLASTIC & PAINT PAVEMENT MARKINGS

All work associated with the furnishing, installing, and removing of pavement markings
shall be performed in accordance with the Contract as well as the following sections of
the NCDOT Standard Specifications for Roads and Structures with the exception of the
method of payment, or as directed by the Engineer:

Section 1205 Pavement Marking General Requirements

In the case pavement markings called for on plans are not covered by NCDOT Standard
Specifications for Roads and Structures, the Contractor shall refer to the MUTCD and
any interim approvals as applicable.

Pavement Markings payment will be made by Lump Sum or as otherwise indicated in
the itemized proposal and is to include all work covered by these sections including
furnishing, installing, and removing pavement markings.

Pavement markings are itemized as shown below and reflected in the cost estimate:
-THERMOPLASTIC PVT MKG LINES (24", 90 MILS)

-THERMOPLASTIC PVT MKG LINES (6”, 90 MILS)

-THERMOPLASTIC PVT MKG LINES (127, 90 MILS)

-THERMOPLASTIC PVT SYMBOL 90 MILS

-THERMOPLASTIC PVT MKG CHARACTER, 90 MILS

-GREEN PAINT
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9. GRASS SOD/MULCH

Sod is to be placed in all disturbed areas within the construction limits as shown on the
plans.

The Contractor shall substitute mulch for sod in areas as indicated on the plans to match
existing site conditions. Mulch shall be placed at a minimum of 4” thick to match the
existing conditions or as called for in the plans.

Lay sod as soon as possible after it has been harvested to prevent injury. Sod should
be installed within 24 hours of delivery. While installing, take action as necessary to
prevent heat buildup within the unlaid sod. Plan to unstack and unroll the sod if it cannot
be laid within 48 hours. Soil should be moist (but not overly wet) before laying sod.
Irrigating the soil several days before delivery is often adequate.

Start sodding from a straight edge (driveway or sidewalk) and butt strips together,
staggering them in a brick-like pattern. Avoid stretching sod. Use a knife or sharp spade
for trimming to fit irregularly shaped areas. Lay sod lengthwise across the face of slopes
and peg or stake the pieces to prevent slippage. After the sod has been placed, roll the
lawn to ensure good sod-to-soil contact.

Water sod immediately after installation. Soak sod thoroughly enough to penetrate soil
below the newly installed sod to a minimum depth of two (2) inches. Contractor is
responsible for insuring adequacy of water supply. The Contractor shall provide any
necessary temporary means to properly water sod, including temporary pumps and
sprinklers. Proper irrigation shall be required by the Contractor until the project has
been inspected and is accepted by the Owner.

In some cases, sod can be laid in space planting "semi-checkerboard" fashion in order
to lower costs. This method is described here assuming that the sod is cut into the
standard 18 in. x 24 in. size. The first piece of sod is laid with the narrow side flush to a
straight edge. This will start a row that is 24 in. wide. The next piece of sod is laid
likewise but it is spaced 9 in. away and parallel to the first piece along the longer side.
This is continued to make the first row. The next row is laid flush with the previous and
in the same fashion except it laid offset by 9 inches, i.e. laid beginning at the centerline
of the first piece of sod in the previous row. Subsequent rows are laid in this alternating
pattern.

Upon completion of work, the Contractor shall remove from the site all equipment and
other articles used. All excess soil, stone, and debris shall be removed and legally
disposed of at no additional cost to the Owner. All work areas shall be left in a clean
and neat condition. All damage to existing construction caused by landscaping
operations shall be repaired to the satisfaction of the Owner at the Contractor’s expense.
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The Contractor will be responsible for watering grass for a two (2) week period after
installation. The Contractor shall notify Engineer once grass is installed to start the two-
week period. The Contractor is to replace any dead grass at the direction of the Engineer
and water for an additional two weeks at no additional cost to the Owner.

LAWN SEEDING
(Cool- and Warm-Season Grasses)
Typical Planting Rate/1,000 sq. ft.
Space S
2 4
Lawn Grass Planting Dates' Seeds Planting® Sprigging
March 1 to Oct. 15

Tall fescue (Aug. 15 to Oct. 1 6 - -

optimum)
Tall fescue/annual (winter) rye Oct. 15 to March 1 6 zers;;e
Bermudagrass(seed) Apr. 1 to Aug. 15 1to2 - -
Bermudagrass (vegetative) Apr. 15 to Aug. 30 - 54 5
Centipedegrass March to July 0.25t0 0.50 54 -
Zoysiagrass April to July - 54 5
St. Augustinegrass Apr. to July - 54

Notes:

' Sod consisting of cool-season grasses can be installed anytime the ground is not
frozen. Sod consisting of warm- season grasses can be installed as long as soil
temperature exceeds 55° F. (typically April 15 to Oct. 1)

2 Pounds of seed per 1,000 sq. ft.

3 Square yards of turf cut into 2-inch centers to plant 1,000 sq. ft.

4 Bushels of sprigs per 1,000 sq. ft. (1 sq. yd. of turf pulled apart is equivalent to 1
bushel of sprigs.)

Grass Sod/Mulch payment will be made at the unit price per square foot or as indicated
in the itemized proposal of disturbed areas shown on the plans and as indicated on the
itemized proposal including, but not limited to, all equipment, labor, materials, watering
and incidentals to install and maintain the sod and mulch as directed.

Watering will be considered incidental to Grass Sod/Mulch. The Contractor is to replace
any dead grass at the direction of the Engineer and water for an additional two weeks
at no additional cost to the Owner. No direct payment will be made for areas outside of
the construction limits shown on the plans that have been disturbed or damaged.
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10.ASPHALT PAVEMENT REPAIR PATCH

Where it is necessary to open cut along or across streets with asphalt surfaces and
where existing asphalt is disturbed by the removal of existing pavement or by the
addition of proposed pavement, the pavement shall be replaced in accordance with City
of Durham Standard Detail 408.01, or with seven (7) inches of Superpave — Asphalt
Concrete Intermediate Course: Type 119.0C, and two (2) inches of Superpave — Asphalt
Concrete Surface Course: Type S9.5C, or as directed by the Engineer. Use of different
sections are to be at locations as identified on the plans or as directed by the engineer.
The thickness of the replacement material shall be sufficient to provide a base and
surface of equivalent strength to the undisturbed base and surface. The replaced
pavement shall meet all applicable material and installation specifications outlined in the
latest version of the NCDOT Standard Specifications for Roads and Structures.

Asphalt Pavement Repair Patch payment will be made at the unit price per ton or as
otherwise indicated on the itemized proposal of asphalt material required to repair
disturbed asphalt. The unit price will include all pavement repairs, both temporary and
permanent, furnishing, hauling, placing, and shaping the asphalt pavement to produce
a uniform, smooth driving surface. No additional payments will be issued to repair
pavement damaged by the Contractor outside of the limits of existing asphalt adjacent
to removal and replacement of existing pavement or adjacent to the addition of new
pavement.

11.MILL ASPHALT PAVEMENT, -“ DEPTH

Mill Asphalt Pavement, -“ Depth will be constructed in accordance to Section 607 of the
latest version of the NCDOT Standard Specifications for Roads and Structures at the
specified thickness and as shown on the plans.

Mill Asphalt Pavement, -“ Depth payment will be made at the unit price per square foot
at the specified thickness or as otherwise indicated in the itemized proposal and will
include the labor, hauling, materials, and all other miscellaneous items needed to mill
and remove the thickness of asphalt specified and prepare the area for other
construction items.

12.ASPHALT PAVEMENT

All asphalt pavement will be installed in accordance to Sections 609 & 610 of the latest
version of the NCDOT Standard Specifications for Roads and Structures with the
specified mix types and thicknesses as shown on the plans and typical sections. The
pavement mixes shall meet all applicable material and installation specifications outlined
in the latest version of the NCDOT Standard Specifications for Roads and Structures.
Contractor to provide NCDOT approved mix designs prior to paving.
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Full Depth Asphalt Pavement, -“will include all the mix types at the specified thicknesses
for each layer to the total depth specified.

Full Depth Asphalt Pavement, -“ payment will be made at the unit price per square foot
of the specified thicknesses and mix types installed and accepted or as otherwise
indicated in the itemized proposal and will include the labor, materials, asphalt binder,
and all other miscellaneous items needed to install the asphalt. See Section 610 of the
latest version of the NCDOT Standard Specifications for Roads and Structures for full
description of all items included.

Var. Depth, (Mix Type) will be made at the unit price per square foot of the variable depth
of the specified mix type installed and accepted or as otherwise indicated in the itemized
proposal and will include the labor, materials, asphalt binder, and all other miscellaneous
items needed to install the asphalt. See Section 610 of the latest version of the NCDOT
Standard Specifications for Roads and Structures for full description of all items
included.

13.-” CONCRETE SIDEWALK

-” Concrete Sidewalk will be constructed in accordance to Section 848 of the latest
version of the NCDOT Standard Specifications for Roads and Structures at the specified
thickness and as shown on the plans with compacted subgrade.

-” Concrete Sidewalk payment will be made at the unit price per square foot at the
specified thickness or as otherwise indicated in the itemized proposal and will include
the labor, materials, compaction of subgrade, and all other miscellaneous items needed
to construct the sidewalk.

14.-” CONCRETE PAD

-” Shelter Pad will be constructed per NCDOT Section 848 and as shown on the plans.
Where called for, 6” of compacted aggregate base course is to be provided underneath
the proposed pad with a minimum of 12” width of aggregate base course around the
perimeter of the pad.

Where required, woven wire fabric sheets shall be placed within the shelter pad per the
details provided in the plans and installed on chairs.

Where required, steel rebar shall be placed within the shelter pad per the details
provided in the plans.

-” Shelter Pad payment will be made at the unit price per square foot of concrete pad

installed and approved at the specified thickness or as otherwise indicated in the
itemized proposal and will include the labor, materials, aggregate base course, woven
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wire fabric, rebar, compaction of subgrade, and all other miscellaneous items needed to
construct the shelter pad.

15.-” CONCRETE DRIVEWAY

-” Concrete Driveway will be constructed in accordance to Section 848 of the latest
version of the NCDOT Standard Specifications for Roads and Structures at the specified
thickness and as shown on the plans with compacted subgrade.

-” Concrete Driveway payment will be made at the unit price per square foot at the
specified thickness or as otherwise indicated in the itemized proposal and will include
the labor, materials, compaction of subgrade, and all other miscellaneous items needed
to construct the driveway.

16.-' = CURB & GUTTER

-“-” Curb & Gutter will be constructed in accordance to Section 846 of the latest version
of the NCDOT Standard Specifications for Roads and Structures. Asphalt base course
/ ABC, as indicated on the plans, under the curb shall be installed per the current
NCDOT standards and specifications at the thicknesses shown on the plans or as
directed by the Engineer. Asphalt under the curb will extend behind the back of the
proposed curb a minimum of 6” and ABC a minimum of 12”.

-“-7 Curb & Gutter payment will be made at the unit price per linear foot at the specified
size or as otherwise indicated in the itemized proposal and will include the labor,
materials, asphalt or stone base, and all other miscellaneous items needed to construct
the curb & gutter. Payment for this item will not be made until complete, including
backfilling, until inspected and accepted by the Owner.

17.-” X -” CONCRETE CURB

-” x -” Concrete Curb will be constructed in accordance to Section 846 of the latest
version of the NCDOT Standard Specifications for Roads and Structures. Asphalt base
course / ABC, as indicated on the plans, under the curb shall be installed per the
current NCDOT standards and specifications at the thicknesses shown on the plans or
as directed by the Engineer. Asphalt under the curb will extend behind the back of the
proposed curb a minimum of 6” and ABC a minimum of 12”.

-”x -” Concrete Curb payment will be made at the unit price per linear foot at the specified
size or as otherwise indicated in the itemized proposal and will include the labor,
materials, asphalt or stone base, and all other miscellaneous items needed to construct
the curb & gutter. Payment for this item will not be made until complete, including
backfilling, until inspected and accepted by the Owner.
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18.SURFACE MOUNTED CONCRETE CURB

Surface Mounted Concrete Curb will be constructed in accordance to Section 848 of the
NCDOQOT Standard Specifications for Roads and Structures and as shown on the plans
on top of the proposed concrete pad or sidewalk sections. Heights of such curb may
vary up to 12” measured from the top of the adjoining concrete pad or sidewalk section.
Reinforcement steel “U”-bars shall be furnished and in accordance with Section 1070 of
the NCDOT Standard Specifications for Roads and Structures and spaced as shown on
the details or as directed by the Engineer.

Surface Mounted Concrete Curb payment will be made at the unit price per linear foot
measured along the top, back of curb approved by the Engineer or as otherwise
indicated in the itemized proposal and will include the labor, materials, reinforcement
steel, and all other miscellaneous items needed to construct and install the curb to
proposed concrete. No variance in payment will be made based on variable height of
curbs shown on the plans up to 127 tall.

19. BRICK PAVERS

The Contactor is to furnish and install brick pavers as shown on the plans and in
accordance with City of Durham Standard Detail Drawings 406.04, 406.05, 406.06, or
other details shown on the plans as applicable. The Contractor is responsible for
furnishing brick pavers that match brick in the existing vicinity unless directed
otherwise by the Engineer.

The Contract is to provide a submittal of the proposed brick material for installation to
the Engineer for review and approval prior to installation.

Brick Pavers payment will be made at the unit price per square feet of the brick pavers
installed and approved or as otherwise indicated in the itemized proposal and will
include the labor, materials, aggregate base course, compacting sand, galvanized
stakes, furnishing brick pavers and all other miscellaneous items needed to install the
brick pavers.

20.RETROFIT CURB RAMP

Retrofit Curb Ramps will be constructed per section 848 of the latest version of the
NCDOT Standard Specifications.

Retrofit Curb Ramp payment will be made in accordance with Section 848-4 (see
“‘Retrofit Existing Curb Ramps”) of the latest version of the NCDOT Standard
Specifications for Roads and Structures.

21.CONCRETE CURB RAMPS

PSP-16



GoTriangle Bus Stop Improvements - #A-1

EXHIBIT B
Concrete Curb Ramps will be constructed in accordance to Section 848 of the latest
version of the NCDOT Standard Specifications for Roads and Structures.

Concrete Curb Ramps payment will be made at the unit price per each curb ramp
satisfactorily installed or as otherwise indicated in the itemized proposal and will include
the labor, materials, excavation and backfilling, sawing the existing sidewalk or
driveway, furnishing and placing concrete, curb and gutter, constructing and sealing
joints and furnishing and installing truncated domes, and all other miscellaneous items
needed to construct the curb ramp. Pay limits for ramps will be as specified on the details
provided in the plans.

22.MODULAR RETAINING WALL

Modular Retaining Wall will be constructed in accordance to Section 6-7 of the NCDOT
Roadway Design Manual and as shown on the plans. Heights of such curb may vary up
to 2°-6” measured from the top of the adjoining concrete pad or sidewalk section.
Modular Retaining Wall will follow “Prefabricated Modular Gravity Wall” detail in plan
set.

Modular Retaining Wall payment will be made at the unit price per square foot measured
along the top, back of wall and the height of the wall approved by the Engineer or as
otherwise indicated in the itemized proposal and will include the labor, materials,
reinforcement steel, and all other miscellaneous items needed to construct and install
the wall.
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23.INSTALL SHELTERS, BENCHES, AND OTHER AMENITIES

The Owner has purchased all amenities (shelters, benches, trash cans, etc.) to be used
for this project unless otherwise noted in the plans or contract documents. The
Contractor will pick-up, transport, and install amenities at each site as called out on the
plans. The amenities will be located on the Owner’s property at the Raleigh GoTriangle
warehouse at 324 W Lane Street, Raleigh. The Contractor will sign for amenities prior
to leaving the Owner’s storage facility indicating the condition of the amenities. The
contractor will also be responsible for hauling away and disposing of any crates or
pallet/packing materials off-site in a legal manner. Amenities will be assembled and
installed per manufacturer's recommendations using an anchoring system. The
Contractor shall provide anchor units to install amenities on concrete per manufacturer’s
requirements. The Contractor will coordinate all efforts with the Owner. The Contractor
will be responsible for any damages to amenities once they leave the Owner’s storage
facility. The Contractor is to keep the storage facility clean at all times, including
removing and disposing properly offsite of trash and sawdust, metal filings and other
detritus created.

Install Bus Shelter and Amenities payment will be made at the unit price per each bus
shelter to be installed or as otherwise indicated on the itemized proposal and shall
include all transportation, assembly, installation and incidentals required to install the
shelter, bench, and other amenities (trash cans, charging stations, etc.) as shown on
the plans.

Install Bench and Amenities payment will be made at the unit price per each bench to
be installed or as otherwise indicated on the itemized proposal and shall include all
transportation, assembly, installation and incidentals required to install the bench, and
other amenities (trash cans, charging stations, etc.) as shown on the plans.

Install Simme-seat and Amenities payment will be made at the unit price per each
Simme-seat to be installed or as otherwise indicated on the itemized proposal and shall
include all transportation, assembly, installation and incidentals required to install the
Simme-seat and other amenities (trash cans, charging stations, etc.) as shown on the
plans.

Trash cans installed at sites with no other amenity will be considered incidental to the
overall contract.
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24. AMENITY ITEMS & MODELS TO BE INSTALLED

The following table is a report of the amenities to be installed per the specifications of
this contract. The model of amenities to be installed at any site is subject to change upon
Owner and Engineer discretion prior to installation work by the Contractor at each

location.

Site # Shelter Model Bench Model Receptacle Model
6128 - Brasco (White Aluminum) | Dumor (White Aluminum)
6604 - Brasco (White Aluminum) | Dumor (White Aluminum)
5600 Bflzf;’ir(]\l’lvn:")te Brasco (White Aluminum) | Dumor (White Aluminum)
6366 Bflzf;’ir(]\l’lvn:")te Brasco (White Aluminum) | Dumor (White Aluminum)
5495 - Brasco (White Aluminum) | Dumor (White Aluminum)
5404 - Brasco (White Aluminum) | Dumor (White Aluminum)
6086 - Brasco (White Aluminum) | Dumor (White Aluminum)
5689 BrAaIiCrghg\L’er:i)te Brasco (White Aluminum) | Dumor (White Aluminum)
5054 - Brasco (White Aluminum) | Dumor (White Aluminum)
6276 - Brasco (White Aluminum) | Dumor (White Aluminum)
5424 - - -

6061 - Brasco (White Aluminum) | Dumor (White Aluminum)
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25.INSTALL BIKE RACKS

The Contractor is to install bike racks in accordance with the manufacturer details and
as shown on the plans. The Contractor is to coordinate with the Owner to pick-up and
transport bike racks from the Owner’s storage location to the locations required for
installation. The bike racks are to be assembled and installed per manufacturer’s
recommendations.

The Contractor shall provide required anchor units to install the bike rack on concrete
per manufacturer’s requirements. The Contractor shall coordinate the color and style of
the bike racks to be installed at each location with the Owner prior to installation.

Install Bike Racks payment will be made at the unit price per each bike rack installed or
as otherwise indicated on the itemized proposal and shall include all transportation,
assembly, coordination with Owner, installation and incidentals required to install the
bike racks as shown on the plans.

26.INSTALL BUS STOP SECURTIY LIGHTING SYSTEM

The Contractor is to install bus stop security lighting systems in accordance with the
manufacturer details and as shown on the plans. The Contractor is to coordinate with
the Owner to pick-up and transport the lighting systems from the Owner’s storage
location to the locations required for installation. The lighting systems are to be
assembled and installed per manufacturer’'s recommendations.

Bus stop security lighting systems are to be installed on new 12-gauge galvanized steel
square tube posts, at the size indicated by the manufacturer or as directed by the
Engineer or as otherwise required by the manufacturer. Lighting systems and posts shall
be installed to the heights specified by the manufacturer. New sign post installations and
locations with bus stop security lighting systems shall be smooth wall or “Telespar Qwik-
Punch” with knockouts square tube signs, or equivalent approved by the Owner. All sign
posts used shall meet the requirements of Section 1094 of the latest version of the
NCDOT Standard Specification for Roads and Structures.

Installation of the lighting system will also include the installation of push buttons and
wiring provided and required by the manufacturer.

Install Bus Stop Security Lighting System payment will be made per each lighting system
satisfactorily installed and will include, but is not limited to, furnishing of the lighting
system, coordination with the Owner for approval of products to be used, new square
tube sign posts, installation, installation of push buttons, equipment, labor, and materials
including bolts, fabrication, and machine work and any incidentals required to
satisfactorily install the lighting system.
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27.PEDESTRIAN SAFETY RAIL AND HANDRAIL

The Contractor is to furnish and install pedestrian safety rails and handrails at the size,
height, locations, and of the materials specified in the plans. The pipe shall be 1.5”
diameter galvanized schedule 40 steel or 1.5” aluminum pipe with 0.145” wall thickness
or as otherwise approved by the Engineer. Footings for the rail are to be constructed
continuously with adjacent concrete unless otherwise noted on the plans or as approved
by the Engineer.

Where proposed rail is to attach to existing rails shown on the plans, the Contractor
should furnish and install pedestrian safety and handrails that match the existing rails.

The Contractor is to provide a construction drawing submittal of the rails to be furnished
to the Engineer for review and approval prior to installation.

Repair of galvanizing of the proposed handrail and safety rails shall be completed in
accordance with Section 1076 of the latest version of the NCDOT Standard
Specifications for Roads and Structures.

Pedestrian Safety Rail payment will be paid as the actual number of linear feet of safety
rail installed and approved or as otherwise indicated in the itemized proposal and will
include the labor, materials, fabrication, furnishing, installing, painting, concrete footings
and all other miscellaneous items needed to satisfactorily install the safety rail.
Measurement for Pedestrian Safety Rail will be made along the top of rail to the nearest
whole foot.

Pedestrian Handrail payment will be paid as the actual number of linear feet of safety
rail installed and approved or as otherwise indicated in the itemized proposal and will
include the labor, materials, fabrication, furnishing, installing, painting, concrete footings
and all other miscellaneous items needed to satisfactorily install the safety rail.
Measurement for Pedestrian Handrail will be made along the top of rail to the nearest
whole foot.
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28.RELOCATE SIGN

Contractor to relocate existing signs to new 3lb galvanized steel U-channel posts or
2”°x2” 12-gauge galvanized steel square tube posts, as directed by the Engineer. Sign
posts also requiring a lighting system shall be of the size required by the lighting system
manufacturer. Existing signs shall be stockpiled in a manner to prevent damage to sign
sheeting. Contractor shall inventory these signs by street name, location, and sign
message and provide inventory to Engineer prior to removal. Install all signs 7°-0” from
the base of the sign to ground elevation where sign is shown on the plan sheets. Any
other relocated signs are to be installed at the same height as the original condition.

Relocated bus stop signs are required to be installed on a new 12-gauge galvanized
steel square tube post at the size indicated in these specifications or on the plans, 7°-0”
from the base of the sign to ground elevation, 2’-0” minimum from face of curb to
signpost, and ahead of stop 2’-0” from concrete section in utility strip. If an existing bus
stop sign is not present or the existing sign is not salvageable, a new sign shall be
obtained from the Owner.

Any backfilling, compaction, concrete, brick work, or joint sealer required to remove the
existing post hole is to be considered incidental to the relocation of the sign.

Relocate Sign payment will be made at the unit price per each to include all equipment,
labor, new sign posts, materials and incidentals to furnish and install the sign post and
install existing signs as indicated here in and shown on the plan sheets. The Contractor
will be responsible for all costs to replace existing signs if damaged during removal or
installation.

29.PERMANENT SIGNAGE

Furnish signs with messages as shown on the plans or as directed by the Engineer and
that meet the requirements of Section 901 of the latest version of the NCDOT Standard
Specifications for Roads and Structures and the Manual on Uniform Traffic Control
Devices (MUTCD). Conform to the message layout, size, and color as required by the
plans or as directed by the Engineer. Use prismatic retroreflective sheeting that meets
the minimum retro-reflectivity values found in the latest edition of the MUTCD.

Permanent signage shall be installed in accordance with the latest version of the
NCDOT Standard Specifications for Roads and Structures, NCDOT Roadway Standard
Drawings, and the MUTCD. Signs provided for pedestrian and school crossings and
zones shall use the strong yellow-green coloring rather than the traditional yellow of
warning signs. Prismatic sheeting shall be a micro-prismatic lens reflective sheeting,
classified using ASTM D4956-04. Sheeting types to be used are ASTM Type I, IV, and
VI-X.
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Permanent Signage shall be considered full compensation for all equipment, materials,
labor, fabrication, footings, supports, hardware, and incidentals for work associated with
the installation of new permanent traffic signage at locations as shown on the plans.

Contractor shall submit a sample sign type or detailed submittal for approval by the
Engineer prior to ordering the sign.

Use 3lb galvanized steel U-channel sign posts or steel square tube posts, as directed
by the Engineer, of sufficient length to permit the appropriate sign mounting height. New
sign post installations and locations with bus stop security lighting systems shall be
smooth wall or “Telespar Qwik-Punch” with knockouts square tube signs, or equivalent
approved by the Owner All sign posts used shall meet the requirements of Section 1094
of the latest version of the NCDOT Standard Specification for Roads and Structures.

Permanent Signage payments will be made at the unit price per square foot or as
otherwise indicated in the itemized proposal and will include, but is not limited to,
signage fabrication and installation, including 3 Ib. galvanized steel U-channel posts,
square posts, bolts, fabrication, machine work and any incidentals required to install the
traffic signage.

30.ADJUST UTILITY BOX/VAULT

Adjust Utility Box/Vault will be constructed to adjust the existing utility box/vault vertically
using the appropriate materials so that it is flush with the proposed surface. The
Contractor's attention is directed to Article 858-3 of the latest version of the NCDOT
Standard Specifications for Roads and Structures for applicable construction methods.

Adjust Utility Box/Vault payment will be made per utility box/vault satisfactorily adjusted.
Such price includes, but is not limited to, removal of a portion of the existing structure,
materials, labor, equipment, coordination, and tools necessary to complete the work.
Existing frames and covers are to be salvaged and reused in the adjustment. Any
coordination with the owner of the utility is to be done by the contractor in accordance
with this contract and is to be considered incidental to the contract.

31.ADJUST WATER METER

Adjust Water Meter will be constructed to adjust the existing water meter vertically using
the appropriate materials so that it is flush with the proposed surface. The Contractor's
attention is directed to Article 858-3 of the latest version of the NCDOT Standard
Specifications for Roads and Structures for applicable construction methods.

Adjust Water Meter payment will be made per water meter satisfactorily adjusted. Such
price includes, but is not limited to, removal of a portion of the existing structure,
materials, labor, equipment, coordination, and tools necessary to complete the work.
Existing frames and covers are to be salvaged and reused in the adjustment. Any
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coordination with the owner of the utility is to be done by the contractor in accordance
with this contract and is to be considered incidental to the contract.
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32.ADJUST MANHOLE

Adjust Manhole will be completed in accordance to Section 858 of the latest version of
the NCDOT Standard Specifications for Roads and Structures.

Adjust Manhole payment will be made at the unit price per each manhole satisfactorily
adjusted or as otherwise indicated in the itemized proposal and will include the labor,
materials, and all other miscellaneous items needed to complete the adjustment.

33.-“RCP, CLASS -

“RCP Class _ will be completed in accordance to Section 310 of the latest version of
the NCDOT Standard Specifications for Roads and Structures at the size and class of
pipe specified.

“RCP Class _ payment will be made at the unit price per the actual number of linear
feet of pipe that has been incorporated into the completed and accepted work or as
otherwise indicated in the itemized proposal and will include the labor, materials,
foundation conditioning materials, any required geotextile fabric, subgrade materials,
any required undercut excavation, and all other miscellaneous items needed to
satisfactorily install the pipe.

34.-“ HDPE

“ HDPE will be completed in accordance to Section 310 of the latest version of the
NCDOT Standard Specifications for Roads and Structures at the size and class of pipe
specified.

“HDPE payment will be made at the unit price per the actual number of linear feet of
plpe that has been incorporated into the completed and accepted work or as otherwise
indicated in the itemized proposal and will include the labor, materials, foundation
conditioning materials, any required geotextile fabric, subgrade materials, any required
undercut excavation, and all other miscellaneous items needed to satisfactorily install
the pipe.

35.FRAME WITH GRATE STD.

Frame with Grate Std. _  will be completed in accordance to Section 840 of the latest
version of the NCDOT Standard Specifications for Roads and Structures.

Frame with Grate Std. _ payment will be made at the unit price per each assembly

incorporated into the completed and accepted work or as otherwise indicated in the
itemized proposal and will include the labor, materials, grates, any hoods, covers, or
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grates required per the standard detail, and all other miscellaneous items needed to
install the assembly.

36.MASONRY DRAINAGE STRUCTURES

Masonry Drainage Structures will be completed in accordance to Section 840 of the
latest version of the NCDOT Standard Specifications for Roads and Structures.

Masonry Drainage Structures will also include Storm Inlet — Durham Std. 633.03 and
Endwall as specified on the plan.

Masonry Drainage Structures payment will be made at the unit price per each of the
drainage structures constructed and approved or as otherwise indicated in the itemized
proposal and will include the labor, materials, subgrade material, required steps and all
other miscellaneous items needed to install the structure. No additional payment will be
made for structures exceeding 5’ in height unless otherwise noted by the engineer.

37.FLOWABLE FILL

Flowable Fill will be completed in accordance to NCDOT Special Provision SP03 R030.

Flowable Fill payment will be made at the unit price per cubic yard of flowable fill
constructed and approved or as otherwise indicated in the itemized proposal and will
include the labor, materials, subgrade material, required steps and all other
miscellaneous items needed to install the flowable fill.
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38.CLASS - RIPRAP

Class - RipRap will be supplied and installed in accordance to Section 876 of the latest
version of the NCDOT Standard Specifications for Roads and Structures.

Class - RipRap payment will be made at the unit price per ton of the class of riprap
supplied, installed, and approved or as otherwise indicated in the itemized proposal and
will include the labor, materials, and all other miscellaneous items needed to install the

riprap.
39.GEOTEXTILE FABRIC

Geotextile Fabric will be supplied and installed in accordance to Section 876 of the latest
version of the NCDOT Standard Specifications for Roads and Structures (see
“Geotextile for Drainage”).

Geotextile Fabric payment will be made at the unit price per square yard of geotextile
fabric satisfactorily installed and approved or as otherwise indicated in the itemized
proposal and will include the labor, materials, staples, pin, and all other miscellaneous
items needed to install the geotextile fabric.

40.PLANT TREE

The height of the trees (measured from the crown of the roots to the tip of the top
branch) shall not be less than the minimum size designated. Take caliber measurement
six (6”) inches above ground level up to and including four (4”) inch caliber sizes and
twelve (12”) inches above the ground for larger sizes. The trunk of each tree shall be a
single trunk growing from a single unmutilated crown of roots. No part of the trunk shall
be conspicuously crooked as compared with normal trees of the same variety. The
trunk shall be free from sunscald, frost cracks, or wounds resulting from abrasions, fire,
or other causes. No pruning wounds shall be present having a diameter exceeding two
inches and such wounds must show a vigorous bark on all edges. Plants shall not be
pruned prior to delivery.

All woody trees and shrubs shall be balled and burlapped or grown in containers; bare-
rooted trees or shrubs shall not be permitted.

For balled and burlapped trees and shrubs, burlap shall be 100% cloth burlap and must
be moved with the root systems as solid units with balls of earth firmly wrapped with
untreated eight (8) ounce burlap, firmly held in place by a stout cord. No poly-burlap
shall be allowed on plant materials. Any use of wire cages shall be approved in writing
by the Owner. Wire must not be galvanized or aluminum wire. Any balled and burlapped
trees and shrubs delivered to the site with materials other than 100% cloth burlap shall
automatically be rejected and the installer shall remove them from the site within
twenty-four (24) hours.
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. The diameter and depth of the balls of earth must be sufficient to encompass the fibrous
root feeding system necessary for the healthy development of the plant.

. No plant shall be accepted when the ball of earth surrounding its roots has been badly
cracked or broken preparatory to or during the process of planting or after the burlap,
staves, ropes, or platform required in connection with its transplanting have been
removed.

. The plants and root balls shall remain intact during all operations.

. All plants that cannot be planted at once shall be heeled in by setting on the ground,
covering the balls with soil, and watering them to maintain moisture level.

The Owner retains the right to observe trees and shrubs further for size and condition
of balls and root systems, insects, injuries, and latent defects and to reject
unsatisfactory or defective material at any time during progress of work. Remove
rejected trees or shrubs immediately from the project site.

The Contractor shall be responsible for furnishing their own supply of water to the site
at no extra cost. Any plant material injured or damaged due to the lack of water, or the
use of too much water, shall be the Contractor's responsibility to correct. Water shall
be free from impurities injurious to vegetation.

The Contractor shall submit a schedule for planting to the Owner for approval to ensure
that the Schedule of Work will minimize the potential for plant damage and to insure
timely installation of all material.

Do not prune trees and shrubs before delivery, except as approved by Owner. Protect
bark, branches, and root systems from sun scald, drying, sweating, whipping, and other
handling and tying damage. Do not bend or bind-tie trees or shrubs in such a manner
as to destroy their natural shape. Provide protective covering of exterior plants during
delivery. Do not drop exterior plants during delivery.

Planting restrictions shall be as follows:

1. Shrubs: Planting shall only occur between October 1 and April 31.

2. Non-woody plantings: Planting shall be installed during the commonly
recognized planting times consistent with the specified plant species.

3. Coordinate planting periods with maintenance periods to provide required
maintenance from date of Substantial Completion.

4. If overall project Substantial Completion occurs prior of the specified planting
dates, planting shall not be installed until specified planting dates.
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Following completion of all plant material installation, the Contractor shall request the
City in writing for a formal inspection of the planting.

If a substantial number of plants are sickly or dead at the time of final inspection,
acceptance will not be granted, and the Contractor's responsibility for maintenance of
all plants shall be extended until replacements are made. All dead and unsatisfactory
plants shall be promptly removed from the project. Replacements shall conform in all
respects to the specifications for new plants and shall be planted in the same manner
and location. The Contractor shall maintain replacements during the Maintenance
Period.

The Contractor is to provide complete Maintenance Service by skilled employees of
landscape installer. Maintain as required by these specifications. The Contractor shall
follow the following Maintenance period provisions:

1. Maintenance shall begin immediately after each plant is planted and shall
continue through both Substantial Completion and the minimum twelve (12)
month maintenance period as specified, herein.

2. After installation and before Substantial Completion, remove nursery stakes, tie
tape, labels, wire, burlap, and other debris from plant material, plantings, and
Project site. Remove tree stabilization materials at the end of the maintenance
period, or as approved by Owner. Nursery tags with species name shall remain
until the end of the maintenance period.

3. During the maintenance period, any decline in the condition of planted material
shall require the Contractor to take immediate action to identify potential
problems and undertake corrective measures.

Following planting and anytime during the Maintenance Period, plantings that die or
show obvious decline or loss of more than ten (10%) percent of healthy growth, shall
be removed and replaced at once unless designated otherwise in writing by the City.
Replacements shall conform in all respects to the specifications for new plants and
shall be planted in the same manner and location.

The Contractor is to warrant all installed exterior plants for the warranty period indicated
against defects including death and unsatisfactory growth.

The warranty period for all plants shall be twelve (12) months from date of Substantial
Completion, unless plantings are installed during their required planting date following
Substantial Completion. End of Warranty period will be tied to twelve (12) months from
Substantial Completion.

PSP-29



GoTriangle Bus Stop Improvements - #A-1

EXHIBIT B

Plants shall be alive and in satisfactory growth at the end of the Warranty Period. Plants
that die or show obvious decline or loss of healthy growth during the Warranty Period
shall be removed and replaced, unless designated otherwise by the Owner. Each plant
shall show at least ninety- five (95%) percent healthy growth and shall have the natural
character of a plant of its species in accordance with the American Nurserymen's
Association Standards. Dead or unsatisfactory plants shall be replaced only during the
specified planting season.

All replacements shall be plants of the same species, variety, and size specified in the
Plant Schedule and all material, installation, and incidental costs shall be borne by the
Contractor, except for possible replacements due to vandalism or neglect on the part
of others.

Plant Tree payment will be made at the unit price per each tree planted and accepted
by the Owner and will include all equipment, labor, tree, materials, water, maintenance
required during the warranty period, and incidentals to install and maintain the tree as
directed. Watering will be considered incidental to this item. Any tree removed during
demolition that was not marked for removal on the plans or by the Engineer should be
replaced by a tree of the same species at no additional cost to the City.

41.SURVEY CONSTRUCTION STAKES

Survey CADD files will be provided to the Contractor at their request for use in staking
the construction layout, right-of-way or easements on proposed improvements. The
Contractor will be responsible for any staking and this work will be considered incidental
to the contract.

42. MATERIALS SAMPLING & TESTING

The Contractor is responsible for the quality control of his/her work including but not
limited to compaction of subgrade, compaction of aggregate base course, strength of
concrete, etc. The Owner may use an independent testing laboratory to test areas found
to be noncompliant. The Contractor will be responsible for all repair and replacement
costs including retesting costs for areas found to be noncompliant.
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43.CLEARING AND GRUBBING

The Contractor shall furnish all labor, equipment, materials, tools, etc. and shall perform
all clearing and grubbing of trees, down timber, logs, snags, brush undergrowth, heavy
growth of grass or weeds, debris, and rubbish, etc. All such material shall be disposed
of by burning (when permitted), suitable removal from the site, or other means
acceptable to the Engineer.

The width of clearing for the project shall be limited to the right of way and/or temporary
and permanent easements as noted on the drawings. The entire width of the permanent
easement is to be cleared unless otherwise indicated by clearing limits noted on the
drawings. Clearing and grubbing shall be conducted in a manner to prevent damage to
vegetation that is intended to remain growing and also to prevent damage to adjacent
property.

The Engineer will designate all areas of growth or individual trees inside the clearing
limits, which are to be preserved due to their desirability. The trees to be preserved will
be shown in the Contract Documents or designated by the Engineer.

All spoil materials that are removed by clearing and grubbing operations shall be
adequately disposed of, removed from the site or burned if permitted by the appropriate
authorities. The contractor shall be responsible for controlling fires in compliance with
all Federal, State or local laws.

All work performed under this section shall cause a minimum of erosion and sediment
pollution as outlined in this contract. Installation of temporary or permanent erosion
control measures shall occur immediately after clearing and grubbing operations have
begun or as directed by the Engineer.

No direct payment will be made for this work, as the cost of this work is being paid for
at the contract lump sum price for Demolition.
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44.SHOULDER AND FILL SLOPE MATERIAL (LUMP SUM EARTHWORK)

Perform the required shoulder and slope construction for this project in accordance with
the applicable requirements of Section 226 of the Standard Specifications except as
follows:

- Construct the top 6 inches of shoulder and fill slopes with soils capable of
supporting vegetation.

- Provide soil with a P.l. greater than 6 and less than 25 and with a pH ranging
from 5.5 to 6.8. Remove stones and other foreign material 2 inches or larger in
diameter. All soil is subject to test and acceptance or rejection by the Engineer.

- Obtain material from approved borrow site. The Contractor is responsible for any
erosion control requirements of off-site borrow sites.

No direct payment will be made for this work, as the cost of this work will be considered
to be covered under the contract lump sum price for Earthwork.

45.BURNING RESTRICTIONS

Open burning is not permitted on any portion of the limits established for this project. Do
not burn the clearing, grubbing or demolition debris designated for disposal and
generated from the project at locations within the project limits, off the project limits or
at any waste or borrow sites in this county. Dispose of the clearing, grubbing and
demolition debris by means other than burning, according to state or local rules and
regulations.
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46.COORDINATION WITH UTILITY COMPANIES

Utilities as shown on the plans are intended to represent general locations only. It shall
be the responsibility of the Contractor, prior to construction, to contact appropriate utility
owners and precisely locate utilities that could be affected by the proposed construction.
If the utility belongs to the Owner, the Contractor shall dig sample holes to uncover the
utility. The digging of sample holes shall be coordinated with the Engineer who will
determine the number of such holes and will schedule the Owner to locate utility vertical
and horizontal locations. There is no line item to pay for digging work. Work is
considered incidental to other pay items.

The Contractor shall be responsible for repair of any damage to the utility as well as any
other damage may be caused due to the disturbance of the Utility. The Contractor will
not be permitted to submit any claims for delays caused by utility relocation and
proposed utility construction.

The Contractor shall be responsible for coordinating concurrent construction directly
with utility owner representatives. Coordination efforts and concurrent construction
conflicts will be addressed and discussed during the pre-construction meeting. The
Owner, at the time of pre-construction conference, will provide names, addresses and
telephone numbers of private utility owner representatives.

All underground utilities may not have been identified. The Contractor shall call North
Carolina One Call to identify underground utilities before starting any digging and/or
excavation operation.

The Contractor shall be responsible for field verifying heights and locations of power

lines and will be required to maintain the distance from the power lines in accordance
with local, State and Federal Safety regulations.
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47.NCDOT ERRATA

Revise the NCDOT 2024 Standard Specifications as follows:

END OF SECTION
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